NOTICE TO BIDDERS

SEALED bids will be received by the City of Zion at the City Clerk's Office until 10:00 a.m. August
02, 2022, at which time and place they will be publicly opened and read for “2022 Zion Sidewalk
Project.” The project will consist of the installation of new sidewalks on multiple city blocks.

Bid Specifications can be obtained on the City of Zion website www.cityofzion.com.

Said bids shall be in a sealed envelope, plainly marked on the outside with the name and address
of the company submitting the bid and with the words “2022 Zion Sidewalk Project.”

The City of Zion reserves the right to reject any or all bids, to waive informalities or technicalities
in bidding, to re-advertise for bids, or to accept the proposal which it deems most favorable to
the interest of the City.

As evidence of good faith, each bid submitted shall be accompanied by a certified check, bank
cashier's check or bid bond in the amount of 5% of the bid to secure the City against loss
occasioned by failure of the contractor to abide by and comply with the terms of this bid. Each
contractor, by submitting a bid, signifies his intentions and good faith to enter into a contract
with the City of Zion, lllinois, should he be awarded the contract.

The awarding of this contract is contingent upon the receipt of Lake County Community
Development Block Grant (CDBG) funds.

DATED this 18" day of July, 2022.

Sheryl Spooner
City Clerk
City of Zion

2022 Zion Sidewalk Project
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INSTRUCTIONS TO BIDDERS

ARTICLE 1. PROPOSALS

Bids are requested for the construction of 2022 Zion Sidewalk Project throughout the City as
specified or implied, for the City of Zion, Lake County, lllinois, hereinafter referred to as the
Owner, to be performed in accordance with the Specifications, and Contract Documents and
Drawings prepared by the City of Zion Engineering Department.

ARTICLE 2. EXAMINATION OF DOCUMENTS AND INSPECTION OF SITE

Before submitting a Bid/Proposal, Bidders shall carefully examine the Drawings, read the
Specifications and Contract Documents, fully inform themselves of all existing conditions and
limitations, and include in the Proposal a sum to cover the cost of all items included in the
Contract Documents.

ARTICLE 3. FORM

Each Proposal shall be made on a form prepared by the Municipal Engineer/Director of Public
Works and included as one of the Contract Documents and shall be submitted in a sealed
envelope bearing the title of the work and the name of the Bidder.

ARTICLE 4. DELIVERY OF PROPOSAL

Proposals shall be delivered by the time and to the place stipulated in the Advertisement. It is
the sole responsibility of the Bidder to see that his Proposal is received in proper time. Any
Proposal received after the scheduled closing time for receipt of Proposals will be returned to
the Bidder unopened.

ARTICLE 5. DISCREPANCIES

In case of a difference between the stipulated amount of the Proposal written in words and the
stipulated amount written in figures, the stipulated amount stated in words shall govern.

ARTICLE 6. MODIFICATIONS

Proposals shall not contain any recapitulations of the work to be done. Alternate proposals will
not be considered unless called for. Oral proposals or modifications will not be considered.

ARTICLE 7. AWARD OR REJECTION

Itis the intention of the Owner to realize the construction of the proposed improvements at the
lowest possible cost within the limits of the estimated available funds and at no sacrifice in the
quality and, if possible, in the scope of work. The Contract will be awarded to the responsible
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Bidder who submits the lowest responsive and best qualified Bid Proposal complying with these
instructions and all other Contract Documents.

The Owner reserves the right to reject any or all Proposals or to waive any informality or
technicality in any Proposal in the interest of the Owner. No Bidder may withdraw his Proposal
for a period of 60 days after the date of the opening thereof. The awarding of this contract is
contingent upon the receipt of Lake County Community Development Block Grants (CDBG)
funds.

In addition the contract, the Bidder must also submit a completed Community Development
Block Grant (CDBG) Compliance Package.

ARTICLE 8. INTERPRETATION OF DOCUMENTS

If any person contemplating submitting a Bid is in doubt as to the true meaning of any part of
the Drawings, Specifications, or Contract Documents, or finds discrepancies in or omissions from
the Drawing or Specifications, he may submit to the Director of Public Works a written request
for an interpretation or correction thereof. The person submitting the request will be
responsible for its prompt delivery. Any interpretation or correction of the documents will be
made only by Addendum duly issued and a copy of the Addendum will be mailed, faxed or
delivered to each person receiving a set of Contract Documents. Neither the Owner nor the
Engineer will be responsible for any other explanations or interpretations of the Contract
Documents.

ARTICLE 9. ADDENDA

Any Addenda issued during the time of bidding, or forming a part of the Contract Documents,
loaned to the Bidder for the preparation of his Proposal, shall be covered in the Proposal and
shall be made a part of the Contract. Receipt of each Addendum shall be acknowledged in the
Proposal.

ARTICLE 10. BIDDERS INTERESTED IN MORE THAN ONE PROPOSAL

No person, firm, or corporation shall be allowed to make, file, or have an interest in more than
one Bid/Proposal for the same work, unless alternate Bid/Proposals are called for. A person, firm,
or corporation who has submitted a sub-proposal to a Bidder or who has quoted prices on
materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or quoting prices
to other Bidders.

ARTICLE 11. PROPOSAL GUARANTY

Each proposal shall be accompanied by a certified check, bank cashier's check or bid bond
acceptable to the Owner in an amount equal to at least 5% of the Proposal, payable without
condition to the Owner, as a guaranty that the Bidder, if awarded the Contract, will promptly
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execute the Agreement in accordance with the Proposal and the Contract Documents, and will
furnish a good and sufficient bond for the faithful performance of the same, and for the payment
to all persons supplying labor and materials for the work. The Proposal Guaranties of all Bidders
except the three lowest will be returned promptly after the canvas of Proposals.

ARTICLE 12. PERFORMANCE AND PAYMENT BONDS

The successful Bidder, simultaneously with the execution of the Contract, will be required to
furnish Performance and Payment Bonds in an amount equal to 100% of the Contract Amount.
The Bond shall be secured from a surety company satisfactory to the Owner. The form of the
Bonds of the successful Bidder is set forth in these Contract Documents.

ARTICLE 13. LIQUIDATED DAMAGES

It is understood and agreed that TIME is of the essence of the Contract, and that failure on the
part of the Contractor to complete the Contract Work within the Time agreed upon will result in
certain loss and damage to the Owner.

It is therefore covenanted and agreed that if the Contractor fails or neglects to complete his

Work on or before the date fixed for completion, then said Contractor shall pay the Owner an
amount to be determined to complete the remaining Work at the agreed upon unit prices.
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TO:

FROM:

BID PROPOSAL

City of Zion
2828 Sheridan Road
Zion, lllinois 60099

Gentlemen:

2022

This Bid Proposal is submitted for the project entitled "2022 Zion Sidewalk Project", City
of Zion, Lake County, lllinois. The successful bidder will be responsible for performing the
listed items throughout a calendar year starting at the time of award. The purpose of this
proposal is so that the City can call on a concrete contractor for various items as needed.

The Contract Documents and plans for this improvement are those prepared by the City
of Zion, Engineering Division.

In submitting this Bid/Proposal, the undersigned declares and warrants that the only
persons or parties interested in the Proposal as principals are those named herein; and
that the Proposal is made without collusion with any other person, firm, or corporation.

The undersigned further declares that they have carefully examined the General
Conditions, Special Conditions, Specifications, Drawings, Contractor's Proposal; and that
they have inspected in detail the site of the proposed Work and that they have
familiarized themselves with all of the local conditions affecting the Contract and the
detailed requirements of construction; and understands that in making this Proposal they
waive all right to plead any misunderstanding or misrepresentation regarding the same.

The undersigned further understands and agrees that if their Bid/Proposal is accepted
they are to furnish and provide all necessary labor, machinery, tools, apparatus, and other
means of construction, and to furnish all the materials specified in accordance with the
requirements therein set forth.

The undersigned further agrees that if the Owner decides to extend or shorten the
improvement, or otherwise alter it by extras or deduction, including the elimination of
any one or more items, by an amount not to exceed twenty-five percent (25%) of the total
money value of the original awarded contract price, or contract price corrected as
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provided in the Contract Documents, they will perform the work as altered, increased or
decreased, at the Contract unit prices where applicable or if contract unit prices are not
applicable, according to Article 24 of the General Conditions.

7 The undersigned further agrees to begin work not later than fourteen (14) days after the
issuance date of notice to proceed, unless otherwise provided and to prosecute the Work
in such manner and with sufficient materials, equipment, and labor as will insure its
completion within the time limit specified herein, it being understood and agreed that
the completion within the time limit is an essential part of the Contract.

The undersigned agrees to complete the Work within the following time schedule from
the issuance date of notice to proceed, unless the Owner in accordance with the
provisions of the Contract Documents shall grant additional time.

In case of failure to complete the work within the time named herein or within such extra
time as may have been allowed by extensions, the undersigned agrees to pay the Owner
an amount to be determined needed to complete the project and the agreed upon unit

prices.
8. The undersigned hereby acknowledges receipt of the following addenda:
Addendum No. 1 )2 )3 , 4
9. I/We, the undersigned further agree that the bid deposit (certified check or bank
cashier's check), in the amount of
€ ) (which amount is 5 percent of the Bid for the

Work for which this bid is submitted) enclosed herewith, payable to the City of Zion and
is the measure of liquidated damages which said municipality will sustain and that the
proceeds thereof shall become the property of the said municipality at the expiration of
sixty (60) days from the opening of bids for any reason the undersigned:

A. Withdraws their Bid/Proposal after the opening of the bids and prior to the time a
formal written Agreement evidencing the Contract has been signed and delivered to the
Owner and a satisfactory performance bond has been furnished whether or not the
undersigned at the time of such withdrawal has been designated as the successful
bidder, or

B. Upon written notification of the award of the Contract he fails to properly sign and
deliver to the Owner the written Agreement formally evidencing the Contract within ten
(10) days after the written Agreement has been mailed to the undersigned for such

execution, or

C. Fail to comply with any other requirement that leads to a contract.
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10.

The undersigned agrees that withdrawal of this Bid, or Proposal, or failure to sign the
Agreement within the time hereinabove set forth shall automatically bar the undersigned
from any further consideration and terminate any and all right the undersigned may have
acquired in, by, or through this Bid or Proposal.

The undersigned further agrees that the Owner shall have the right to retain the Bid
Deposit, for a period of sixty (60) days from the date of opening of bids. The Bid Deposits
of all except the lowest three responsible unsuccessful Bidders will be returned promptly
after the award of the Contract.

The undersigned acknowledges that the Unit Prices submitted herewith is based upon
the materials and/or equipment specified by the Engineer.

If the Bidder desires to offer a material or article as a substitute, he shall indicate to the
owner in advance of his submittal of the proposal. No substitute shall be used without
the written approval of the Municipal Engineer or Director of Public Works.

In order that the Municipal Engineer or Director of Public Works may determine if the
substitute item is a satisfactory alternate to that specified, full descriptive material shall
be submitted. Substitute items will not be accepted seven (7) days in advance of the
bid opening. In the event that the Municipal Engineer or Director of Public Works does
not approve the material, or article for use as a substitute, then the material or article as
specified shall be furnished.

If the Bidder with this Proposal offers no substitute materials or articles, then the
materials or articles as specified shall be used.

The following items are offered as a satisfactory substitute to the item specified. If the
items listed below are specified as substitutes for these specified, the amount indicated
below will be deducted from the Base Bid.
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SCHEDULE OF PRICES
(For complete information covering these items, see plans and specifications.)

ITEM NO. ITEM UNIT UNIT PRICE TOTAL
1. Removal of concrete curb and gutter. L.F.
300

2. Removal of concrete sidewalk including | S.F.
base material. 13,000

3. Removal of 9” of surface material for S.F.
new concrete platform. 1,000

4. Combination concrete curb and gutter | L.F.
per Engineering Standards. 300

5. Concrete sidewalk 5 inches in thickness | S.F.
on a 4 inch thick CA-6 aggregate base | 12,000
course

6. Concrete sidewalk 6 inches in thickness | S.F.
on a 4 inch thick compacted CA-6 | 2,000
aggregate base course

7. Handicap ramp including full and | EACH2
depressed concrete curb and gutter and | 0
concrete sidewalk:
Maximum of 10 L.F. curb and gutter.
Maximum 50 S.F. of sidewalk.
Quantities above those listed shall be
figured at unit prices listed previously.
To Comply with lllinois ADA and IDOT
standards, truncated dome detectable
warning, red in color

TOTAL

11.

The Contractor understands and agrees that he shall make the work readily accessible for
inspection, classification of Work, and determination of quantities for the various pay
items by the Engineer. Furthermore, the Engineer or his designated representative shall
make such measurements and determinations as necessary to classify the work and
determine the quantities for pay purposes and such decisions will be final after three days
if the Contractor does not submit a written notice as defined in the following paragraph.

"If the Contractor differs with the Engineer's classification of the work or
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determination of the various pay items, he must notify the Engineer in writing
within three days, otherwise the Owner will not consider any such difference as a
claim for payment. Any such written notice received within the three day period
shall be just reason for the Engineer to re-evaluate the work involved."

12. The undersigned hereby acknowledges that the Owner:
City of Zion
retains the power, authority, and right to waive technicalities, or reject this or any
and all bids, and to re-advertise.

13. Municipal Engineer is hereby designated to mean the full time Engineer or
Director of Public Works employed by the City of Zion.

14. Inthe event a contract is awarded based on this Proposal, such award will be made within
sixty (60) days after the date of the bid opening.

DATE:

TELEPHONE NUMBER:

FIRM NAME:

BY: TITLE:
ATTESTED: TITLE:
ADDRESS:

(Seal - if Bid is by a Corporation)
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AGREEMENT

THIS AGREEMENT made the day of , 2022 by and between the
City of Zion hereinafter called the OWNER, and

, hereinafter
called the CONTRACTOR, WITNESSETH, That the Contractor and the Owner for the
considerations hereinafter named agree as follows:

ARTICLE 1. SCOPE OF THE WORK

The Contractor shall furnish all of the material and perform all of the work for the installation of
all improvements as shown on the drawings and described in the specifications entitled "2022
Zion Sidewalk Project."

All work shall be performed in strict accordance with Drawings and Specifications prepared by
the City of Zion, Engineering Division, as and in these Contract Documents referred to as the
Engineer whose Drawings and Specifications are made a part of this Contract, and in strict
compliance with the Contractor's Proposal as accepted, including any amendments agreed upon
at the time of execution of this Agreement, and with the other Contract Documents herein
mentioned which are part of this Contract.

ARTICLE 2. TIME OF COMPLETION
The work, under this Agreement, shall commence upon written notice to the Contractor as

defined in the General Conditions. The work shall be completed within 45 calendar days after
the Notice to Proceed has been issued.

ARTICLE 3. CONTRACT SUM

The Owner shall pay the Contractor for the performance of the contract subject to any additions
and deductions provided therein in current funds, the sum of

I ). Payments are to be made to the Contractor in accordance with and
subject to the provisions embodied in the other Documents, which are a part of this Contract.

ARTICLE 4. ACCEPTANCE AND FINAL PAYMENT

Final payment shall be due upon final acceptance of the completed work, provided the contract
is then fully performed.

ARTICLE 5. AUTHORITY AND RESPONSIBILITY OF THE ENGINEER

All work shall be done under the general administration of the Municipal Engineer/Director of
Public Works. The Municipal Engineer/Director of Public Works shall decide any and all questions,
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which may arise as to the quality and acceptability of materials furnished, work performed, rate
of progress of work, interpretation of Drawings and Specifications, and all questions as to the
acceptable fulfillment of the Contract on the part of the Contractor.

ARTICLE 6. CONTRACT DOCUMENTS

The Contract Documents are as noted in Article 66 of the General Conditions. In the event that
any portion of one Contract Document conflicts with one provision of another Contract
Document, the provision of that Contract Document first listed in Article 66 of the General
Conditions shall govern, except as otherwise specifically stated.

IN WITNESS WHEREOF, the Parties hereto have caused this Instrument to be executed in two
original counterparts the day and year above written.

(SEAL) Contractor:
Attest:
By:
Title:
(SEAL) Owner:
Attest: By:

STATE OF ILLINOIS
SS
COUNTY OF

2022 Zion Sidewalk Project 13



CONTRACTOR'S CERTIFICATION

, being first duly sworn on oath, deposes and states
that all statements herein made are made on behalf of the Contractor, that this deponent is
authorized to make them, and that the statements contained herein are true and correct.

Contractor deposes, states, and certifies that Contractor is not barred from contracting with a
unit of state or local government as a result of (i) any person holding an interest in this Contract
in violation of Sections 1.1 et seq. of the lllinois Purchasing Act, lll. Rev. Stat. Ch. 127, Section 132.11-
1 et seq.; (i) the commission of an act in violation of Section 10-1 of the lllinois Purchasing Act, IIl.
Rev. Stat. Ch. 127, Section 132.10-1; (iii) a default on an educational loan as provided in "An Act in
relation to educational loans, amending an Act named therein", Ill. Rev. Stat. Ch. 127, Section 3551
et seq.; (iv) a delinquency in the payment of any tax administered by the Illinois Department of
Revenue unless Contractor is contesting, in accordance with the procedures established by the
appropriate Revenue Act, its liability for the tax or the amount of tax, as set forth in Ill. Rev. Stat.
Ch. 24, Section 11-42.1-1; or (v) a violation of either Section 33E-3 or Section 33E-4 of Article 33E of
the Criminal Code of 1961, Ill. Rev. Stat. Ch. 38, Section 33E-1 et seq. or the latest editions

DATED this day of ,2022,
Contractor
Attest/Witness By:
Title:
Subscribed and Sworn to My Commission Expires:
before me this day
of ,2022. (SEAL)
Notary Public
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PERFORMANCE BOND

THIS INSTRUMENT WITNESSETH: That we (1) )

a CONTRACTOR as Principal, and (2) ,
a Corporation organized and existing under and by virtues of the laws of the State of

and regularly authorized to do business in the State of
lllinois as Surety, are held and firmly bound unto the City of Zion, lllinois, hereinafter called the
"Owner" in accordance with a Contract hereinafter referred to, in the penal sum of

(s ) of lawful money of the United States, will and truly to be paid unto the
said Owner, for the payment of which we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents:

WHEREAS, the said Principal has entered into a written Contract with the Owner dated

for the construction of the work entitled "2022 Zion Sidewalk
Project” in conformity with the Drawings, General Conditions, and Specifications hereby referred
to and made part of the same to all intents and purposes as if written at length herein, in which
Contract the said Principal has contracted to perform the work specified in said Contract in
accordance with the terms thereof:

NOW THEREFORE, the conditions of this obligation is such that if the Principal shall faithfully
perform the Contract on their (its) part, and satisfy all covenants, terms, conditions, and
agreements incurred by the Principal in the performance of said Contract, during the original
term thereof, and any extensions thereof which may be granted by the owner, with or without
notice to the Surety, and shall satisfy all claims and demands arising there under, and shall fully
indemnify and save harmless the Owner from all cost and damage which the Owner might suffer
by reason of the failure of the Principal to do so, and which the Owner may incur in making good
any default by the Principal, including any default based upon failure of the Principal, to fulfill his
obligation to furnish maintenance, repairs, or replacements for any period of time after the work
is completed, if provided for in said Contract, then this obligation shall be null and void, otherwise
it shall remain in full force and effect.

In addition, the Principal and Surety, jointly and severally expressly guarantee that all materials
furnished and workmanship performed, under the Contract and in the construction of the work
shall fulfill all requirements of the Contract and the Contract Documents with respect to them
for a period of one year from the date of final acceptance.

It is hereby stipulated and agreed that any suit based upon any default of the Principal in fulfilling
his obligation to furnish maintenance, repairs, or replacements, for any period of time after the
work is completed, if provided for in the Contract, may be brought at any time up to six months
after the expiration of the time specified in the Contract during which the Contractor has agreed
to furnish such maintenance or make such repairs or replacements.

The said Surety, for value received, hereby stipulates and agrees that no change, extension of
2022 Zion Sidewalk Project 15



time, alteration or addition to the terms of the Contract or to the work to be performed there
under or the Specifications accompanying the same shall in any way affect its obligations on this
Bond, and it does hereby waive notice of any such change, extension of time, alteration or
addition to the terms of the Contract or to the work or to the Specifications.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in several counterparts, each one of which
shall be deemed an original, on this the day of ,2022.
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PAYMENT BOND

THIS INSTRUMENT WITNESSETH: That we (1)
Contractor as Principal, and (2)
, a Corporation organized and existing under and by virtues of the laws
of the State of lllinois and regularly authorized to do business in the State of

as Surety, are held and firmly bound unto the City of Zion, lllinois,
hereinafter called the "Owner" in accordance with a contract hereinafter referred to, in the
penal sum of

($ ) lawful money of
the United States, well and truly to be paid unto the said Owner, for the payment of which we
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents:

WHEREAS, the said Principal has entered into a written Contract with the Owner dated
for the construction of the work entitled ""2022 Zion Sidewalk Project"
in conformity with the Drawings, General Conditions, and Specifications hereby referred to and
made a part hereof the same to all intents and purposes as if written at length herein, in which
Contract the said Principal has contracted to perform the work specified in said Contract in
accordance with the terms thereof;

NOW THEREFORE, the condition of this obligation is such that if the Principal shall faithfully
satisfy all claims and demands incurred by the Principal of said Contract, and shall pay all
obligations arising there under, and shall fully indemnify and save harmless the Owner from all
cost and damage which the Owner might suffer by reason of the failure of the Principal to do so
and shall fully reimburse and repay to the Owner all costs, damages, and expenses which the
Owner may incur in making good any default by the Principal, and shall promptly make payment
to all persons supplying labor, equipment or materials for use in the prosecution of the work as
provided for in such Contract, then this obligation shall be null and void, otherwise it shall remain
in full force and effect.

The Owner may sue on this Bond, and any person furnishing material or performing labor, either
as an Individual or as a Subcontractor, shall have the right to sue on this Bond in the name of the
Owner for his use and benefit.

The said Surety, for value received, hereby stipulates and agrees that no charge, extension of
time, alteration or addition to the terms of the Contract or to the work to be performed there
under of the Specifications accompanying the same shall in any way affect its obligations on this
Bond, and it does hereby waive notice of any such change, extension of time, alteration or
addition to the terms of the Contract or to the work or to the Specifications. PROVIDED
FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right
of any beneficiary hereunder, whose claim may be unsatisfied.
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IN WITNESS WHEREOF, this instrument is executed in several counterparts, each one of which

shall be deemed an original this day of ,2022.
(SEAL) (1)

(Principal)
Attest: By:

Title:
(SEAL) (2)
(Surety)

Attest: By:

(Attorney in Fact)

(1) Name of Contractor

(2) Surety
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PROOF OF INSURABILITY

(To be prepared by bidders Insurance Agent)
(To be submitted with proposal)

PROPOSAL SUBMITTED BY:

CONTRACTOR

ADDRESS

PHONE

l, being duly sworn, do hereby acknowledge that | have read and understood the insurance
specifications herein and agree and affirm that the above listed bidder is eligible for and can
obtain and supply the appropriate insurance per the specifications contained in the contract

documents for this project.

Subscribed and sworn to

Before me this

of

Notary Public

2022 Zion Sidewalk Project

4

2022.

Signed

(Insurance Agent)

Date

Insurance Co.

Address

Phone

19
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CITY OF ZION
TAX COMPLIANCE AFFIDAVIT

, being first

duly sworn, deposes and says: that they are

of

(partner, officer, owner, etc.)

(contractor)

Check the Statement that applies:

[]

1.

The individual or entity making the foregoing proposal or bid certifies that he
or she is not barred from contracting with the City of Zion because of any
delinquency in the payment of any tax administered by the Department of
Revenue unless the individual or entity is contesting, in accordance with the
procedures established by the appropriate revenue act, liability for the tax or
the amount of the tax. The individual or entity making the proposal or bid
understands that making a false statement regarding delinquency in taxes is
a Class A Misdemeanor and, in addition, voids the confract and allows the
municipality to recover all amounts paid to the individual or entity under the
contract in civil action.

The individual or entity making the foregoing proposal or bid certifies that such
individual or entity has entered info an agreement with the Department of
Revenue for the payment of all such taxes that are due and is in compliance
with the agreement.

The individual or entity making the proposal or bid understands that making
a false statement regarding delinquency in taxes is a Class A Misdemeanor
and, in addition, voids the contract and allows the municipality to recover alll
amounts paid to the individual or entity under the contract in civil action.

(Name of Bidder if the Bidder is an Individual)
(Name of Partner if the Bidder is a Partnership)
(Name of Officer if the Bidder is a Corporation)

Title:

The above statements must be subscribed and sworn to before a notary public.

Subscribed and Sworn to the day of , 20
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Notary Public
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GENERAL CONDITIONS OF THE CONTRACT

ARTICLE 1. DEFINITIONS

1.

10.

11.

12.

Addenda - Written or graphic instruments issued prior to the opening of Bids which
clarify, correct or change the bidding documents or the Contract Documents.

Agreement - The written agreement between the Owner and the Contractor covering
the Work to be performed; other Contract Documents are attached to the Agreement
and made a part thereof as herein provided.

Application for Payment - The form accepted by the Engineer which is to be used by the
Contractor in requesting progress or final payment and which is to include such
supporting documentation as is required by the Contract Documents.

Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth
the prices for the Work to be performed.

Bidder - Any person, firm, or corporation submitting a bid for the Work.
Bonds - Performance, payment bonds, and other instruments of security.

Contract Documents - The Agreement, Addenda (which pertain to the Contract
Documents), Contractor's Bid (including documentation submitted prior to the Notice of
Award) when attached as an exhibit to the Agreement, the Bonds, these General
Conditions, the Special Conditions, drawings, as the same are not more specifically
identified in the Agreement, together with all Modifications issued after the execution of
the Agreement.

Contract Price - The moneys payable by the Owner to the Contractor under the Contract
Documents as stated in the Agreement.

Contract Time - The number of days or the date stated in the Agreement for the
completion of the Work.

Contractor - The person, firm, or corporation with whom the Owner has entered into the
Agreement.

Day - A calendar day of twenty-four hours measured from midnight to the next midnight.
Drawings - The drawings which show the character and scope of the Work to be

performed and which have been prepared or approved by the Engineer and are referred
to in the Contract Documents.
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13. Designated Representative — That individual or organization designated by the Engineer
whom exercises supervision and control of the designated project in the absence of the
Engineer. The Designated Representative shall be in writing to the owner.

14. Engineer, Municipal Engineer/Director of Public Works - The person, firm, or corporation
named as such in the Agreement.

15. Field Order - A written order issued by the Engineer, which orders minor changes in the
Work but does not involve a change in the Contract Price or Contract Time.

16. Notice of Award - The written notice by the Owner to the apparent successful Bidder
stating that upon compliance by the apparent successful Bidder with the conditions
precedent enumerated therein, within the time specified, the Owner will sign and deliver
the Agreement.

17. Notice to Proceed - A written notice given by the Owner to the Contractor, with a copy
to the Engineer, fixing the date on which the Contract Time will commence to run and on
which the Contractor shall start to perform his obligations under the Contract

Documents.

18. Owner - The public body or authority, corporation, association, partnership or individual
with whom the Contractor has entered into the Agreement and for whom the Work is to
be provided.

19. Subcontractor - An individual, firm, or corporation having a direct contract with the
Contractor or with any other sub-Contractor for the performance of a part of the Work
at the site.

20.  Work - The entire completed construction or the various separately identifiable parts
thereof required to be furnished under the Contract Documents. Work is the result of
performing services, furnishing labor and furnishing and incorporating materials and
equipment into the construction all as required by the Contract Documents.

ARTICLE 2. EXECUTION, CORRELATION, AND INTENT OF DOCUMENTS

The Owner and the Contractor shall sign the Contract Documents in triplicate. In case of a failure
to sign the General Conditions, Drawings, or Specifications, the Engineer shall identify them.

The Plans and Specifications are intended to call the Contractor's attention to all items requisite
and necessary to complete the work but are not intended to be infinitely detailed so as to include
minor items obviously required. Accordingly, all work is to be done under all headings and all
equipment is to be furnished and installed so as to complete the construction in a propitious and
workmanlike manner whether all items are specifically covered or not. When the Specifications
and Drawings conflict, the Specifications shall govern.
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References to standard specifications, manuals, or codes of any technical society, organization
or association, or to the code of any governmental authority, whether such reference be specific
or by implication, shall mean the latest standard specification, manual, or code in effect at the
time of opening the bids (or, on the effective date of the Agreement if there were no bids),
except as may be otherwise specifically stated. However, no provision of any referenced
standard specification, manual or code (whether or not specifically incorporated by reference in
the Contract Documents) shall change the duties and responsibilities of the Owner, Contractor,
or Engineer, or any or their agents or employees from those set forth in the Contract Documents.
The Engineer shall issue clarifications and interpretations of the Contract Documents.

ARTICLE 3. CLARIFICATIONS AND INTERPRETATIONS

The Municipal Engineer/Director of Public Works shall furnish, with reasonable promptness,
additional instruction, by means of drawings or otherwise, necessary for the proper execution
of the Work. All such drawings and instructions shall be consistent with the Contract Documents,
true developments thereof, or reasonably inferable there from. The Work shall be executed in
conformity therewith and the Contractor shall do no Work without proper drawings and
instruction. In giving such additional instructions, the Engineer shall have authority to make
minor changes in the Work, not involving extra cost, and not inconsistent with the purposes of
the building.

Figured dimensions on the Drawings shall be taken as correct but shall be checked by the
Contractor before starting construction. Any errors, omissions, or discrepancies, shall be
brought to the attention of the Engineer and his decision thereon shall be final.

ARTICLE 4. SHOP DRAWINGS

Shop Drawings are drawings, diagrams, illustrations, schedules, performance charts, brochures,
and other data, which are prepared by the Contractor or any subcontractor, manufacturer,
supplier, or distributor and which illustrate some portion of the Work. Samples are physical
examples furnished by the Contractor to illustrate materials, equipment, or workmanship and to
establish standards by which the work will be judged.

When shop drawings are required, the Contractor shall submit six prints of each drawing
specially produced for this project for use by the Engineer and Owner. Additional copies of shop
drawings are as required by the Contractor. Three copies of manufacturer's descriptive data
including catalog sheets for materials, equipment, and fixtures shall be submitted.

When samples are required, a minimum of two samples each shall be submitted unless otherwise
noted. Samples submitted will not be returned without a special written request from the
Contractor and consent of the Owner and/or the Engineer.

Shop Drawings shall indicate the type, size, quantity, arrangement, location, mode of operation,
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component materials and/or material certification, utility connections, wiring and control
diagrams, anchorages, supports, performance and test data, dimensions, and other information
necessary to assure satisfactory fabrication, installation, and operation of the completed project.
As used herein, the term "manufacturing" means items specifically assembled or made out of
selected materials to meet individual design requirements. Shop Drawings shall establish the
actual detail of all joining work; amplify design details of mechanical and electrical equipment in
proper relation to physical spaces in the structure; and incorporate minor changes of design or
construction to suit actual conditions.

The Engineer will review shop drawings, however, approval of such drawings shall not be
construed as a complete check. It shall not relieve the Contractor from responsibility for any
departures or deviations from the requirement of the Contract Documents unless he has, in
writing, called the Engineer's attention to such deviations at the time of submission. It shall not
relieve him from responsibility for proper completion of the work, nor from the necessity of
furnishing any work required by the Contract Documents, which may not be indicated on shop
drawings when approved. The Contractor shall be solely responsible for any quantities, which
may be shown on the shop drawings.

The Municipal Engineer/Director of Public Works will pass upon the shop drawings with
reasonable promptness and will return one print to the Contractor with the Engineer's signature
applied thereto, indicating appropriate action.

The Contractor, Owner, and Engineer will mutually determine distribution copies of the Engineer
approved shop drawings on an individual item basis during or following the pre-construction
conference.

The Contractor is further advised that in the event a third submittal of shop drawings is required,
due to previous submittals or incomplete or incorrect shop drawings, the Contractor shall be
charged one-half of the cost incurred by the Engineer for the review of the third submittal. The
total cost incurred by the Engineer for all subsequent review will be borne by the Contractor.

All shop drawings shall be thoroughly checked by the Contractor for completeness and for
compliance with the Contract Documents before submitting them to the Engineer, Municipal
Engineer/Director of Public Works for approval and shall bear the Contractor's stamp of approval
certifying that they have so been checked. Any shop drawings submitted without this stamp of
approval and certification, and shop drawings, in the Engineer's opinion are incomplete, contain
numerous errors, have not been checked or only checked superficially, will be returned
unchecked by the Engineer for resubmission by the Contractor.

The Contractor shall check all shop drawings and shall verify all dimensions and field conditions
and shall check and coordinate the shop drawings of any section or trade with the requirements
of all other sections or trades whose work is related thereto, as required for proper and complete
installation of the Work.
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The Engineer's review and approval shall be only for conformance with the design concept of
the project and for compliance with the information given in the Contract Documents and shall
not extend to means, methods, sequences, techniques, or procedures of construction or to
safety precautions or programs incident thereto. The review and approval of a separate item as
such will not indicate approval of the assembly in which the item functions. The Contractor shall
make any corrections required by the Engineer and shall return the required number of corrected
copies of shop drawings and resubmit new samples for review and approval. The Contractor
shall direct specific attention in writing to revisions other than the corrections called for by the
Engineer on previous submittals. The Contractor's stamp of approval on any shop drawing or
sample shall constitute a representation to the Owner and the Engineer that the Contractor has
either determined and verified all quantities, dimensions, field construction criteria, materials,
catalog numbers, and similar data or assumes full responsibility for doing so, and that the
Contractor has reviewed or coordinated each shop drawing or sample with the requirements of
the Work and the Contract Documents.

ARTICLE 5. VERIFYING MEASUREMENTS AND LAYING OUT THE WORK

The Engineer or the Owner does not guarantee the exactness of grades, elevations, dimensions,
or locations given on any drawing issued by the Engineer, or the work installed by other
Contractors.

The Contractor shall, therefore, satisfy themselves as to the accuracy of all grades, elevations,
dimensions, and locations. On all cases of interconnections of his work with existing or other
work, he shall verify at the site all dimensions relating to such existing or other work. The
Contractor shall promptly rectify any errors due to his failure to verify all such grades, elevations,
locations or dimensions without extra cost to the Owner.

The Contractor shall lay out the work in accordance with the Drawings and shall establish and
maintain locations, lines, and levels required for work and shall be responsible for its correctness.
They shall report any discrepancies between the drawings and actual measurements to the
Engineer, Municipal Engineer/Director of Public Works for proper interpretation prior to
proceeding with the Work.

ARTICLE 6. OWNERSHIP OF DRAWINGS AND MODELS
All drawings, specifications, and copies thereof furnished by the Engineer, Municipal
Engineer/Director of Public Works are the property of the Owner, who reserves all rights thereto.

They are not for publication, nor to be used on other Work without the written consent of both
parties.

ARTICLE 7. THE ENGINEER'S STATUS

The Engineer, Municipal Engineer/Director of Public Works shall have general supervision and
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direction of the Work. He is the Agent of the Owner only to the extent provided in the Contract
Documents. He has authority to stop the Work whenever such stoppage may be necessary to
insure proper execution of the Contract.

ARTICLE 8. THE ENGINEER'S DECISIONS

The Engineer shall, within a reasonable time, make decisions on all claims of the Owner or
Contractor and on all other matters relating to the execution and progress of the work or the
interpretation of the Contract Documents.

ARTICLE 9. FOREMAN, SUPERVISION

The Contractor shall keep on his work, during its progress, a competent foreman and any
necessary assistants, all satisfactory to the Municipal Engineer/Director of Public Works. The
foreman shall not be changed except with the consent of the Municipal Engineer/Director of
Public Works or his designated representative, unless the foreman proves to be unsatisfactory
to the Contractor and ceases to be in his employ. The foreman shall represent the Contractorin
his absence and all direction given to him shall be as binding as if given to the Contractor. On
written request such directions shall be confirmed in writing to the Contractor.

The Contractor shall supervise and direct the Work competently and efficiently, devoting such
attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. The Contractor shall be solely responsible for
the negligence of others in the design or selection of a specific means, method, technique,
sequence or procedure, or construction, which is indicated in and required by the Contract
Documents. The Contractor shall be responsible to see that the finished work complies
accurately with the Contract Documents.

ARTICLE 10. MATERIALS, LABOR, AND EQUIPMENT

The Contractor shall provide competent, suitably qualified personnel to survey and lay out the
Work and perform the Construction as required by the Contract Documents.

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water,
tools, equipment, light, and power necessary for the execution of the Work. Unless otherwise
specified, all material shall be new and both workmanship and material shall be of good quality.

If not otherwise provided, materials or work called for in this Contract shall be furnished and
performed in accordance with well known established practice, and standards recognized by

Architects, Engineers, and the trade.

The Contractor shall not employ on the Work any unfit person or anyone not skilled in the Work
assigned to him.
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The Contractor shall submit to the Municipal Engineer/Director of Public Works for approval the
name of the manufacturer of each item purchased, together with a complete description of the
item and catalog cuts. No final purchase of major equipment items shall be made until the
written approval of the Municipal Engineer/Director of Public Works is obtained, and no
deviation from the selected manufacturers, as stated in the Contract, will be accepted.

Attention of the Contractor is directed to the material test required on this Contract. A testing
laboratory employed by the Contractor and approved by the Municipal Engineer/Director of
Public Works shall make all laboratory tests. The cost for testing shall be paid by the Contractor.
Unless otherwise provided in the Special Conditions of the Contract, and/or in the Contract
Specifications, the Contractor shall furnish the materials to be tested and incidental materials
and labor required at the site in connection with the tests, the cost of which shall be considered
as included in the prices set forth in the Contract for Contract items.

When required by the Specifications, or when called for by the Engineer, the Contractor shall
furnish the Engineer, for approval, full information concerning the materials or articles, which he
contemplates incorporating in the Work. Samples of materials shall be submitted for approval
when so directed. Machinery, equipment, materials, and articles installed or used without such
approval shall be at the risk of subsequent rejection. The Contractor and the Surety shall
guarantee all materials and workmanship for a period of one year from the date of final
acceptance, and this guarantee must be covered in the Surety Bond for the Contract.

ARTICLE 11. INSPECTION OF WORK

The Owner, Engineer, Municipal Engineer/Director of Public Works and their representatives
shall at all times have access to the Work wherever it is in preparation or progress and the
Contractor shall provide proper facilities for such access and for inspection. At any time during
the course of construction of this project when, in the opinion of the Engineer, Municipal
Engineer/Director of Public Works provisions of the Drawings, Specifications, or Contract
Conditions are being violated by the Contractor or his employees, the Engineer, Municipal
Engineer/Director of Public Works shall have the right and authority to order all construction to
cease or materials to be removed, until arrangements satisfactory to the Engineer are made by
the Contractor for resumption of the Work in compliance with the provisions of the Contract. It
shall not be construed as a waiver of defects if the Engineer, Municipal Engineer/Director of
Public Works shall not order the Work stopped or more material removed, as the case may be.

If the Specifications, the Engineer's instructions, laws, ordinances, or any public authority
requires any Work to be specially tested or approved, the Contractor shall give the Municipal
Engineer/Director of Public Works timely notice of its readiness for inspection and, if the
inspection is by authority other than the Engineer, Municipal Engineer/Director of Public Works
of the date fixed for any such inspection. Inspections by the Engineer, Municipal
Engineer/Director of Public Works shall be promptly made. If any such Work should be covered
up with fill, concrete, metal, or any other material without approval or consent of the Engineer,
Municipal Engineer/Director of Public Works it must, if required be uncovered for examination at
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the Contractor's expense.

Should it be considered necessary or advisable by the Owner at any time before final acceptance
of the entire work, or at any item, to make an examination of Work already completed by
removing or tearing out same, the Contractor shall, on request, promptly furnish all necessary
facilities, labor, and materials. If such work is found to be defective in any material respect due
to fault of the Contractor or his subcontractors, he shall defray all the expense of such
examination and/or satisfactory reconstruction. If however, the work is found to be acceptable,
the actual cost of labor and materials necessary involved in the examination and replacement,
plus 15% will be allowed to the Contractor.

ARTICLE 12. INSURANCE AND HOLD HARMLESS AGREEMENT

1. Hold Harmless

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the
Owner and Engineer and their agents and employees from and against all claims, damages,
losses, and expenses including but not limited to attorneys' fees arising out of or resulting from
the performance of the Work, provided that any such claim, damage, loss, or expense, (a) is
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible
property including the loss of use resulting there from and (b) is caused in whole or in part by
any negligent act or omission of the Contractor, any Subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable regardless of
whether or not it is caused in part by a party indemnified hereunder.

2. Contractor's Insurance

The Contractor shall not commence any work under the Contract until he has obtained all
insurance required under this paragraph. Certificate of Insurance, fully executed by authorized
agents of the Insurance Company, shall be filed with the Engineer and Owner for approval. The
Contractor shall not allow any subcontractor to commence work on his sub-contract until all
similar insurance required for the subcontractor has been so obtained and approved. The
Contractor, on request of the Owner or Engineer, shall submit the original policies for inspection
and approval before the work is commenced. Said policies and coverage shall not thereafter be
cancelled, permitted to expire, or be changed without giving ten (10) days written notice in
advance to the Owner and receiving consent from the Owner. The certificates required shall
contain specific reference to Hold Harmless Contractual Liability and 10-day notice provision for
change.

(a) Compensation Insurance Before any Work is commenced, the Contractor
shall take out, and maintain during the life of this Contract, Workman's Compensation
and Employer's Liability Insurance for all his employees. In case any Work is sublet, the
Contractor shall require the subcontractor to provide similar Workman's Compensation
and Employer's Liability for all employees unless covered by protection afforded by the
Contractor. Such Employer's Liability Insurance shall be for not less than $1,000,000.00.
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(b) Contractor's Liability Insurance  The Contractor shall take out and maintain during
the life of this Contract, comprehensive bodily injury liability and property damage
insurance as shall protect himself, the Owner, Engineer, and any subcontractor during
the performance of Work covered by this Contract, from claims of damage for personal
injury, including accidental death, as well as for claims for property damages, which may
arise from operations under this contract, whether such operations be by himself or by a
Subcontractor, or by anyone directly or indirectly employed by either of them, or in such
a manner as to impose liability on the Owner, and the amounts of such insurance shall be
as required by law. In absence of specific regulations, the amount of coverage shall be as
follows:

Comprehensive Bodily Injury Liability Insurance in an amount not less than $1,000,000.00
for injuries, including accidental death, to any one person; and, subject to the
same limit for each person, an amount not less than $2,000,000.00 on account of
one accident.

The Comprehensive Liability Insurance will include Contractual Liability Insurance
applicable to the Contractor's obligations under the terms of the Hold Harmless
Agreement described above. The Owner and the Engineer shall be named as
additional insured on the Contractor's Comprehensive General Liability Policy or
the Contractor Protective Liability Insurance, for the same hazards as described
above. This Insurance shall be in the form of a separate policy written in the name
of the Owner.

(c) Insurance Covering Special Hazards  Special Hazards including increments of X.C.U.
as well as other special hazards as determined by the Owner, shall be covered by rider or
riders in the Comprehensive Bodily Injury and/or Property Damage policy or policies
herein elsewhere required to be furnished by the Contractor or be separate policies of
insurance in the amounts as defined herein.

(d) Automobile Insurance  The Contractor shall take out and maintain during the life of
this Contract, Automobile Bodily Injury Liability Insurance in an amount not less than
$1,000,000.00. Such Insurance shall cover all vehicles owned, hired, or used by the
Contractor during performance of this Contract.

(e) Property Insurance  Unless otherwise provided, the Contractor shall purchase and
maintain property insurance upon the Work at the site to the full insurable value thereof.
This insurance shall include the interests of the Owner, Contractor, and Subcontractors
in the Work, shall insure against the perils of fire and extended coverage shall include "all
risk" insurance for physical loss and damage including theft, vandalism and malicious
mischief, collapse, and water damage, and shall include damages, losses, and expenses
arising out of or resulting from any insured loss or incurred in the repair or replacement
of any insured property (including fees and charges of engineers, architects, attorneys,
and other professionals). If not covered under the "all risk" insurance, the Contractor
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shall purchase and maintain similar property insurance on portions of the Work stored on
and off the site or in transit when such portions of the work are to be included in an
Application for Payment. The policies of insurance required to be purchased and
maintained by the Contractor shall contain a provision that the coverage afforded will
not be cancelled or materially changed until at least thirty days prior written notice has
been given to the Owner. In absence of specific regulations, the Property Damage
Insurance shall be for an amount no less than $400,000.00.

(f) Safety Responsibility Wherever herein, specifications refer to safety procedures,
practices, measures, equipment, appliances, installations, or devices, these are solely for
the guidance of the Contractor and in order to define the Contractor's obligations to the
Owner. The Engineer shall not have responsibility for inspecting, supervising, or
enforcing the same.

(g) Completed Operations and Product Liability The Contractor shall supply a certificate
of insurance providing Completed Operations and Products Liability coverage, with limits
of liability not less than $300,000.00 per occurrence, $500,000.00 aggregate.

3. Additional Insurance

The insurance coverage and limits required by Paragraph 2 above shall not be deemed to be
minimum coverage and limits and shall not be construed in any way as a limitation on the
Contractor's duty to procure, maintain, and keep in force, at all times while this Contract is in
effect, all insurance necessary to protect and save harmless the Owner, the Work, and all
property on which, orin the vicinity of which, the Work is being done. Notwithstanding any other
provision of this Contract, the Contractor's liability for losses and damages under or in
connection with this Contract or the Work shall not be limited by the type or amount of insurance
carried by the Contractor or the Owner.

ARTICLE 13. CORRECTION OF WORK BEFORE FINAL PAYMENT

The Contractor shall promptly remove from the premises all materials condemned by the
Engineer, Municipal Engineer/ Director of Public Works as failing to conform to the Contract,
whether incorporated in the Work or not, and the Contractor shall promptly replace and re-
execute his own Work in accordance with the Contract and without expense to the Owner, and
shall bear the expense of making good all work by other Contractors which is destroyed or
damaged by such removal or replacement.

If the Contractor does not remove such condemned Work and the materials within a reasonable
time, fixed by written notice, the Owner may remove them and may store the material at the
expense of the Contractor. If the Contractor does not pay the expense of such removal within
ten (10) days thereafter, the Owner may, upon ten (10) days written notice, sell such materials at
auction or at private sale, and shall account for the net proceeds thereof, after deducting all the
costs and expenses that should have been borne by the Contractor.
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ARTICLE 14. DEDUCTION FOR UNCORRECTED WORK

If the Engineer and Owner deem it inexpedient to correct Work injured, or done not in
accordance with the Contract, the difference in value, together with a fair allowance for damage,
shall be deducted.

ARTICLE 15. CORRECTION OF WORK AFTER FINAL PAYMENT

Neither the final certificate for payment nor any provision in the Contract Document shall relieve
the Contractor of responsibility for negligence of faulty materials or workmanship within the
extent and period provided by law, and upon written notice, he shall remedy any defect due
thereto and pay for any damage to other Work resulting there from.

ARTICLE 16. PROTECTION OF WORK AND PROPERTY

Precaution shall be exercised at all times for the protection of persons (including employees)
and property. The safety provisions of applicable laws, building and construction codes shall be
observed. Machinery, equipment, and all hazards shall be guarded (or hazards eliminated) in
accordance with the safety provisions of the Manual of Accident Prevention in Construction
published by the Association General Contractors of America, to the extent that such provisions
are not in contravention of applicable law.

The Contractor shall put up and maintain such barriers and supply such watchmen as will
effectively prevent accidents and, in addition, during night hours he shall put up and maintain
sufficient lights and flares to ward and safeguard the public against accidents. In executing the
Work on this Project, the Contractor shall no unnecessarily impede or interfere with traffic on
public highways or streets, and the Owner is to be the sole judge as to what constitutes
unnecessary interference with traffic, or as to what constitutes a hazard to traffic. The
Contractor shall confer with the Owner's representative and keep local Police and Fire
Departments fully informed as to streets or alleys which are to be closed to traffic for
construction purposes.

The Contractor shall continuously maintain adequate protection of all his Work from damage,
and shall protect the Owner's and adjacent property from injury arising in connection with his
Contract.

The Contractor shall be responsible for any and all damage to property, public or private, that
may be caused by their operations in the performance of this Contract, and the Contractor shall
defend any suit that may be brought against them, and/or the Owner, on account of damage
inflicted by their operations, and shall pay any judgment awarded to cover such damage.

ARTICLE 17. EMERGENCIES
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In an emergency affecting the safety of life or of the structure or of adjoining property, the
Contractor is hereby permitted to act at his discretion to prevent such threatened loss or injury,
and shall so act without appeal, unless otherwise instructed or directed.

ARTICLE 18. PERFORMANCE AND PAYMENT BOND

The Owner will require the Contractor to furnish a bond in the full amount of the Contract
covering faithful performance of the Contract, and the Payment of all obligations arising there
under, in such form as the Owner may prescribe and with such sureties as he may approve. The
Contractor shall pay the premium.

ARTICLE 19. CASH ALLOWANCE

The Contractor shall include in the Contract Sum, all allowances as named in the Contract
Documents, and shall cause the Work so covered to be done by such Contractor and for such
sums as the Engineer may direct, the Contract Sum being adjusted in conformity therewith. The
Contractor declares that the Contract Sum includes such sums as he deems necessary. No
demand for expense or profit other than those included in the Contract Sum shall be allowed.
The Contractor shall not be required to employ for any such Work a subcontractor against whom
he has a reasonable objection.

ARTICLE 20. GUARANTEES

All work to be performed under this Contract shall be constructed in compliance with the
Drawings, the Specifications, and standard construction codes, and must be guaranteed by the
Contractor and the Surety for a period of one (1) year from date of final acceptance against
defective workmanship and material of any nature. On all items of equipment to be incorporated
in the completed project, the Contractor and his Surety must guarantee that the type, quality,
design, and performance will fully meet the requirements of the Specifications.

ARTICLE 21. PAYMENTS AND WAIVERS OF LIEN

Payments under this Contract shall be made only upon certificates signed by the Director of
Public Works. The Owner may retain a portion of the amount otherwise due the Contractor.

Except as provided in Section (d) below, the amount retained by the Owner shall be limited to
the following:

(@) Withholding of not more than 10 percent of the payment claimed until the work
is 100 percent complete.

(b)  When work is 100 percent complete, reduction of the withholding to 5 percent of
the dollar value of all work satisfactorily completed to date; Provided that the
Contractor is making satisfactory progress or there is there is other specific cause
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for such withholding.

(o) When the work is 100 percent complete and approved by the owner or
representative the withholding amount shall be further reduced to 5 percent until
one year from the date of final acceptance at which time all monies due to
contractor shall be approved for payment unless contractor had failed to perform
in accordance with the plans and Specifications and/or written or verbal
instructions from Engineer/Owner regarding faulty material and /or
workmanship.

(d)  The Owner may reinstate up to 10 percent withholding if the grantee determines,
at its discretion, that the Contractor is not making satisfactory progress or there
is other specific cause for such withholding.

The Contractor shall present, before payment is made on any certificate, waivers of lien and
affidavits covering all contracts and subcontracts for all labor and materials to date.

ARTICLE 22. WARRANTY OF TITLE

The Contractor warrants and guarantees that title to all Work, materials, and equipment covered
by any Application for Payment whether incorporated in the Project or not, will pass to the
Owner at the time of payment free and clear of all liens, claims, security interests, and
encumbrances and shall file a Waiver of Lien at the time of making an Application for Payment.

ARTICLE 23. FINAL APPLICATION FOR PAYMENT

After the Contractor has completed all such corrections to the satisfaction of the Engineer,
Municipal Engineer/Director of Public Works and delivered all maintenance and operating
instruction, schedules, guarantees, Bonds, certificates of inspection, marked-up record
documents, and other documents - all as required by the Contract Documents, and after the
Engineer, Municipal Engineer/Director of Public Works has indicated that the Work is acceptable,
the Contractor may make application for final payment following the procedure for progress
payments. The final Application for Payment shall be accompanied by all documentation called
for in the Contract Documents and such other data and schedules as the Engineer, Municipal
Engineer/Director of Public Works may reasonably require, together with complete and legally
effective releases or waivers, satisfactory to the Owner, of all Liens arising out of or filed in
connection with the Work. In lieu thereof and as approved by the Owner, the Contractor may
furnish receipts or releases in full; an affidavit of the Contractor that the releases in full; an
affidavit of the Contractor that the releases and receipts include all labor, services, material, and
equipment for which a Lien could be filed, and that all payrolls, material, and equipment bills, and
other indebtedness connected with the Work for which the Owner or his property might in any
way be responsible, have been paid or otherwise satisfied; and consent of the Surety, if any, to
final payment. If any subcontractor, manufacturer, fabricator, supplier, or distributor fails to
furnish a release or receipt in full, the Contractor may furnish a Bond or other collateral
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satisfactory to the Owner to indemnify the Owner against any lien.
ARTICLE 24. CHANGES IN WORK

The Owner, without invalidating the Contract, may make changes by altering, adding to, or
deducting from the Work, the Contract Sum being adjusted accordingly. All such work shall be
executed under the conditions of the original contract, except that any claim for the extension
of time caused thereby shall be adjusted at the time of ordering such change.

The value of any such change shall be determined in one or more of the following ways:
(@) By estimate and acceptance in a lump sum
(b) By unit prices subsequently agreed upon

In cases where a lump sum proposal is submitted by the Contractor in excess of Five Hundred
Dollars ($500.00) and the Owner considers the proposal so submitted is excessive or
unreasonable for the changes or added Work contemplated, the Owner reserves the right to
make an award of such work to another Contractor, unless the Contractor on this contract
agrees to do the added work or changed work for the price named by the other Contractor.

Inspectors are not authorized to act for the Owner in giving orders for the Owner for extra or
additional Work, either in writing or verbally.

ARTICLE 25. FINAL INSPECTION

Upon written notice from the Contractor that the work is complete, the Municipal
Engineer/Director of Public Works or his designated representative will make a final inspection
and will notify the Contractor in writing of all the particulars in which this inspection reveals that
the Work is incomplete or defective. The Contractor shall immediately take such measures as
are necessary to remedy such deficiencies.

ARTICLE 26. CLAIM FOR EXTRAS

If the Contractor claims that any instructions, by drawings or otherwise, involve extra cost under
this contract, he shall give the Engineer written notice thereof before proceeding to execute the
Work, and, in any event, within two weeks of receiving such instructions. No such claims shall
be valid unless so made.

ARTICLE 27. PAYMENTS WITHHELD

The Owner may withhold from payment to the Contractor, in addition to the retained
percentage, such an amount or amounts as may be necessary to cover:
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(@) Payments may be earned or due for just claims for labor or materials furnished in
and about the Work.

(b)  For defective work not remedied.
(o) For failure of the Contractor to make proper payments to his subcontractors.

(d) Reasonable doubt that this Contract can be completed for the balance then
unpaid.

(e)  Evidence of damage to any person or property.

The Owner will disburse, and shall have the right to act as agent for the Contractor in disbursing,
such funds as have been withheld pursuant to this paragraph, to the party or parties who are
entitled to payment wherefrom. The Owner will render to the Contractor a proper accounting
of all such funds disbursed in behalf of the Contract.

Neither the final payment nor any part of the retained percentage shall become due until the
Contractor, if required, shall deliver to the Owner a complete release of all liens arising out of this
Contract, or receipts in full in lieu thereof and, if required in either case, an affidavit that so far as
he has knowledge or information the releases and receipts include all labor and material for
which a lien could be filed; but the Contractor may, if a subcontractor refuses to furnish a release
or receipt in full, furnish a bond satisfactory to the Owner, to indemnify himself against any lien.
If any lien remains unsatisfied after all payments are made, the Contractor shall refund to the
Owner all monies that the letter may be compelled to pay in discharging such a lien, including all
costs and a reasonable attorney's fee.

ARTICLE 28. OWNER'S RIGHT TO DO WORK

If the Contractor shall neglect to prosecute the Work properly, or fail to perform any provision
of this Contract, the Owner, after three (3) days written notice to the Contractor, may, without
prejudice to any other remedy he may have, make good such deficiencies and may deduct the
cost thereof from the payment then or thereafter due to the Contractor provided, however, that
the Engineer shall approve both such action and the amount charged to the Contractor.

ARTICLE 29. OWNER'S RIGHT TO TERMINATE CONTRACT

If the Contractor should be adjudged a bankrupt, or if he should make a general assignment for
the benefit of his creditors, or if a receiver should be appointed on account of his insolvency, or
if he should persistently or repeatedly refuse or fail to supply enough properly skilled workmen
or proper materials, or if he should fail to make prompt payment to subcontractors for material
or labor, or persistently disregard laws, ordinances, or the instruction of the Engineer, Municipal
Engineer/Director of Public Works or otherwise be guilty of a substantial violation of any
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provision of the Contract, the Owner, then upon the certificate of the Engineer that sufficient
cause exists to justify such action, may without prejudice to any other right or remedy, and after
giving the Contractor seven (7) days written notice, terminate the employment of the Contractor
and take possession of the premises and of all materials, tools, and appliances thereon and
furnish the Work by whatever method he may deem expedient.

In such case, the Contractor shall not be entitled to receive any further payment until the Work
is finished. If the unpaid balance of the Contract price shall exceed the expense of finishing the
Work, such excess shall be paid to the Contractor. If such expense shall exceed the unpaid
balance, the Contractor shall pay the difference to the Owner.

Where the Contractor's services have been so terminated by the Owner, the termination shall
not affect any rights of the Owner against the Contractor then existing or which may thereafter
accrue. Any retention or payment or moneys due the Contractor by the Owner will not release
the Contractor from liability.

Upon seven days' written notice to the Contractor and Engineer, the Owner may, without cause
and without prejudice to any other right or remedy, elect to abandon the work and terminate
the Agreement. In such case, the Contractor shall be paid for all work executed and any expense
sustained plus reasonable termination expenses.

The expense incurred by the Owner as herein provided and the Engineer shall certify the damage
incurred through the Contractor’s default. Upon receipt of termination, the Contractor shall be
responsible for returning the site to its original condition or better, including all items necessary
for Cleanup as further described herein.

ARTICLE 30. VISITING SITE

The bidder shall visit the site of the proposed Work prior to submitting their bid, so that he may
fully understand the facilities, difficulties, and restrictions attending the execution of the
contract. They will be allowed no additional compensation for his failure to be so informed.

ARTICLE 31. LINES AND LEVELS

The Contractor will establish the lot line and restrictions that are a matter of record. The
responsibility for all other lines and levels necessary for the proper location and erection of
improvements or appurtenances rests with the Contractor, who shall employ a competent
instrument man.

ARTICLE 32. REGULATIONS

The Contractor shall give notices, pay all fees, and comply with all Federal, State, and Municipal
Laws, ordinances, rules and regulations, and building and construction codes bearing on the
conduct of the work. This Contract, as to all matters not particularly referred to and defined
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therein, shall notwithstanding, be subject to the provisions of all pertinent ordinances of the
Municipality or other political subdivision within whose limits the work is constructed, which
ordinances are hereby made a part hereof with the same force and effect as if specifically set out
herein.

ARTICLE 33. ROYALTIES AND PATENTS

The Contractor shall pay royalties and patents for any patented product used by him or
incorporated in the Work, and shall defend all claims or suits for infringement of any patent right
brought against himself or the Owner, and shall save the Owner harmless from loss on account
thereof; the Contractor shall indemnify and save harmless the Owner and his officers and agents
from all damages, judgments, claims, and expenses arising from the infringement of any letter,
patent, or patent right, or because of any royalty, fee, or license for the use, arrangement, or
operation of any tools, machinery, appliances, devices, or materials which may be used by the
Contractor or furnished by him in fulfillment of the requirements of this Contract. In the event
of any claim or action at law account of such patents or fees, it is agreed that the Owner may
retain out of the monies which are or which may become due the Contractor under this Contract,
a sum of money sufficient to protect himself against loss, and to retain the same until said claims
are paid or satisfactorily adjusted.

ARTICLE 34. NOTICE TO START WORK

The Contractor shall notify the Owner in writing forty-eight (48) hours before starting work at
the site on this Contract of his intention to do so. In case of a temporary suspension of the Work,
he shall give a similar notice before resuming Work.

ARTICLE 35. USE OF PREMISES

The Contractor shall confine his apparatus; the storage of materials, and the operations of his
workmen to limits indicated by the law, ordinances, permits, or direction of the Engineer and
shall not reasonably encumber the premises with his materials.

The Contractor shall not load, or permit any part of the work to be loaded with a weight that will
endanger its safety.

The Contractor shall enforce the Engineer's, Municipal Engineer/Director of Public Works
instructions regarding signs, advertisements, fires, smoking, and sanitary facilities.

ARTICLE 36. CLEANING UP

The Contractor shall at all times keep the premises free from accumulations of waste material or
rubbish caused by his employees or work, and at the completion of the work, they shall remove
all their rubbish from and about the site, and all his tools, equipment, and surplus materials and
shall leave the site "broom-clean", or its equivalent, unless more exactly specified.
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In case of dispute, the Owner may remove the rubbish and charge the cost to the Contractor as
the Engineer may determine to be just.

ARTICLE 37. CUTTING, PATCHING, AND FITTING

The Contractor shall do all cutting, patching, or fitting of his work that may be required to make
its several parts come together properly, and to fit it to receive, or be received by, work of other
Contractors shown upon, or reasonably implied by, the Drawings and Specifications, and they
shall repair and make good after all such cutting and fitting. Any cost caused by defective or ll-
timed work shall be borne by the party responsible thereof.

The Contractor shall not endanger any work by cutting, digging, or otherwise, and shall not cut
or alter the work of any Contractor.

ARTICLE 38. DELAYS

If the Contractor is delayed in the completion of the work by any act or neglect of the Owner or
the Engineer or of any employee of either, or by any other Contractor employed by the Owner,
or by changes ordered in the work, or by strikes, lockouts, fire, and unavoidable casualties, or
any causes beyond the Contractor's control, or by delay authorized by the Engineer pending
arbitration, or by any cause which the Engineer shall decide to justify the delay, the time for
completion shall be extended for such reasonable time as the Engineer, Municipal
Engineer/Director of Public Works may decide. No such extension shall be made for delay
occurring more than seven (7) days before claim therefore is made in writing to the Engineer,
Municipal Engineer/Director of Public Works. In case of a continuing delay, only one claim is
necessary.

The Contractor shall not claim or be entitled to any payment, compensation, damages, or
adjustment of any kind, other than the extension of time provided for in the preceding
paragraph, because of any hindrances or delays from any cause whatsoever, whether avoidable
or unavoidable, in the commencement, performance or completion of the Work.

ARTICLE 39. SUBCONTRACTORS

The Contractor shall notify the Owner in writing of the names of the subcontractors proposed
on the Contract, and shall not employ any subcontractor until the Owner's approval in writing
has been obtained.

The Contractor agrees to be fully responsible to the Owner for the acts or omissions of his
subcontractors and of any one employed directly or indirectly by him or them, and this Contract
obligation shall be in addition to the liability imposed by law upon the Contractor.

Nothing contained in the Contract Documents shall create any contractual relationship between
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any subcontractor and the Owner.

The Contractor agrees to bind every subcontractor (and subcontractor of a subcontractor) to
the terms of the General Conditions of the Contract, the Drawings, and Specifications, as far as
applicable to his work, unless specifically noted to the contrary in a subcontract approved in
writing as adequate by the Owner.

ARTICLE 40. ASSIGNMENTS

Neither party to the Contract shall assign the Contract or sublet it as a whole without the written
consent of the other, nor shall the Contractor assign any monies due to or to become due to
them hereunder, without the previous written consent of the Owner.

ARTICLE 41. SPECIFICATION DIVISION

The separation in the Specifications of any of the Contract Divisions of the work into section is
merely for the convenience of reference. Although such separation may facilitate the awarding
of subcontracts by the Contractor, such separations are not intended and shall not be deemed
to make the Engineer an arbiter to establish subcontract limits between the Contractor and any
of his subcontractors.

Each subcontractor is requested to carefully examine the Drawings and Specifications to
determine in what way their work will be affected by the work of other trades and exactly what
work they will be required to perform in connection with the work of other subcontractors.

ARTICLE 42. BID DEPOSITS

All proposals shall be accompanied by a certified check, bank cashier's check or bid bond made
payable to the City of Zion, in the amount of five percent (5%) of the proposals bid upon. The bid
security of the successful bidder will be returned to them upon execution of the Contract
Agreement and approval of the Guarantee Bond specified under Article 18. All other bid deposits
will be returned to the bidders as stipulated in the Proposal form.

ARTICLE 43. MINIMUM WAGE RATES

The Contractor shall agree to pay the present prevailing minimum rates for the various classes
of laborers and mechanics to be engaged in work on this project and all deductions, if any,
required by law to be made from unpaid wages actually earned by laborers and mechanics so
engaged.

In accordance with "An Act Regulating Wages of Labor, Mechanics, and Other Workers
Employed in Any Public Works by the State, County, City or Any Public Body or Any Political
Subdivision or by Anyone Under Contract for Public Works", Ill. Rev. Stat. ch. 48, Sections 39s-1
et seq., or latest edition, a copy of the Owner's "Ordinance Ascertaining the Prevailing Rate of
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Wages", in effect as of the date of the advertisement for bids, is attached and shall be a part of
this Contract. If the lllinois Department of Labor revises the prevailing rate of hourly wage to be
paid, the revised rate shall apply to this Contract.

ARTICLE 44. OVERTIME WORK

The work shall be carried forward during regular working hours unless the Contractor finds it
necessary to work overtime in the course of the work or to complete the work within the time
of completion stipulated in the Proposal and in the Contract Agreement. The cost of such
overtime is included in the Contract Sum.

ARTICLE 45. TAXES

The Contractor shall pay all current and applicable municipal, county, state, and federal taxes due
on his work, including, without thereby limiting the foregoing, those required by the Federal
Insurance Contributions Act and the Federal and State Unemployment Tax Acts.

ARTICLE 46. TEMPORARY TOILET

The Contractor shall provide and maintain a sanitary, temporary toilet located where directed.
The temporary toilet shall be enclosed and weatherproofed and kept in a sanitary condition at
all times.

ARTICLE 47. LIGHT AND POWER

The General Contractor shall furnish all temporary light and power complete with all wiring,
lamps, and similar equipment as required for the completion of the Work. The General
Contractor shall pay for all current, for all temporary light and power for all trades. The General
Contractor shall make all necessary arrangements with the local electric company for all
temporary electric service and shall pay all expenses in connection therewith.

ARTICLE 48. WATER

The Contractor shall be required to pay the established water rates for water obtained from the
Owner. Large quantities of water for flushing sewers, filling mains, or other operations shall be
drawn only at night, or at time specifically authorized by the Owner.

ARTICLE 49. SCHEDULE OF OPERATIONS

The Contractor shall submit a schedule of operations to the Owner and obtain approval of said
schedule from the Owner prior to any construction operations. The construction operations
shall be scheduled and sequences in a manner to provide no interruptions to operation of the
existing facilities. The Contractor shall be required to keep the Owner informed of any changes
in the schedule and shall allow ample time for the Owner to make any system alterations as
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required by the construction of the various components of the project.
ARTICLE 50. MAINTENANCE OF EXISTING SERVICE UTILITIES

The Contractor shall be responsible for interference with, or damage to, any existing service
utilities and shall repair or replace said service utilities with the least possible delay at his own
expense.

ARTICLE 51. FINAL TESTS

After completion of the work to be performed under this Contract, the Contractor shall make
any and all test required by these Specifications, Municipal, or State regulations, and where so
provided in said regulations, shall furnish the Owner with certificates of inspection by the
Municipal or State regulatory bodies.

ARTICLE 52. WATCHMAN

The General Contractor may, at his discretion, employ a man or men for watching the work at all
time outside of the regular working hours, and at such times during working hours when work
is not in progress at the site, from the time excavation work is started until the entire work is
complete. This watchman will in no way be a guarantee against theft or other damage.

ARTICLE 53. BIDDER'S QUALIFICATIONS

The Owner reserves the right to require from the Bidder, prior to the award of the Contract, a
detailed statement regarding the business and technical organizations and plant of the Bidder
that is available for the work that is contemplated. Information pertaining to financial resources,
experience of personnel, and previously completed construction projects may also be
requested. Any bidder may be required by the Owner to submit additional data to satisfy the
Owner that such bidder is equipped and prepared to fulfill a contract should a contract be
awarded to the Contractor. The competency and responsibility of bidders and of their proposed
subcontractors will be considered in making awards. The Owner does not obligate itself to
accept the lowest or any other proposal.

ARTICLE 54. INCREASED OR DECREASED QUANTITIES

Whenever the quantity of any item of work as given in the Proposal shall be increased or
decreased, payment shall be made on the basis of the actual quantity completed at the unit price
for such item named in the Proposal, or at a price agreed upon by the Owner and Contractor if a
lump sum bid is used.

ARTICLE 55. PAYMENT FOR EXTRA WORK

Extra Work, which is work that does not appear in the Contract as specific items accompanied
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by unit prices, and is not included as incidental work to the prices bid for other items in the
contract, shall be paid for on the basis of a lump sum price or at unit prices agreed upon by the
Contractor and the Owner. Extra Work shall not be started until the Owner gives written
authorization. The authorization shall state the items of work to be performed and the method
of payment for each item. Work performed without such written authorization will not be paid
for.

ARTICLE 56. COMPLETION AND EXCESS COST OF FIELD ENGINEERING

The attention of Contractors is directed to the following provisions covering payment of field
engineering and inspection costs on this project. The proposal form and contract form on this
contract includes a stated number of calendar days to be allowed from the date of the contract
to the date of final completion and acceptance of all work covered in the contract. For each
week day that the work remains uncompleted and unaccepted beyond the number of days
allowed in the contract and for any work in any week in excess of 5-8 hour days, the cost of
resident engineers and inspectors regularly assigned on the contract will be deducted from final
amounts due the Contractor. The cost of such resident engineers and inspectors will be
computed on the basis of three hundred dollars ($300.00) per day for each resident engineer,
and/or inspector. Such amounts are to cover actual payroll cost plus all travel and overhead
items. The cost of resident engineers and inspectors deducted from any monies due the
Contractoris on account of the expenses due to the employment of engineer and their assistants
and to other expenses after the expiration of completion time set forth by the Engineer.

ARTICLE 57. "ANTI-KICKBACK" STATEMENT

The Contractor shall be required to have completed an "Anti-Kickback" statement and/or other
applicable Federal form in accordance with the Regulations of the Secretary of Labor for all
Federal Aid Projects.

ARTICLE 58. SUBSTITUTIONS OF MATERIALS OR PROCESSES INCLUDING
BASE AND ALTERNATE EQUIPMENT BIDS

Whenever in the Specifications or on the Drawings any material, equipment, device, or process
is specified or indicated by patent or proprietary name, or by name of its manufacturer, such
reference to a material, equipment, device, or process has been used to establish a type and
quality of material, equipment, or article.

All bidders will submit their base bid on the use of the equipment indicated in the Specifications
or on the Drawings. Bids for alternate or substitute equipment will be received as outlined in the
bid proposal. Bids for substitute items shall be accompanied by two (2) sets of Drawings
together with Specifications, a detailed list of equipment to be furnished, and a list of similar
installations utilizing the proposed equipment or material. It will not be acceptable for
equipment or material manufacturers intending to quote to Contractors on substitute or
alternate items, to submit the above data to the Engineer prior to the bid opening instead of
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including it with the Bid.

No equipment or material of an experimental or un-proven nature will be approved for use on
this project.

If the equipment manufacturer cannot guarantee the operation of any equipment in the
structure detailed on the Drawings, he shall furnish an alternate housing or structure designed
for review by the Engineer. The Contractor within the contract price will build such alternate
structure and no additional compensation will be allowed the Contractor for any work or design
necessitated by structure changes so required.

ARTICLE 59. TIME FOR COMPLETION AND LIQUIDATED DAMAGES

It is hereby understood and mutually agreed, by and between the Contractor and the Owner,
the date of beginning and the time for completion as specified in the Contract for the work to be
done hereunder are ESSENTIAL CONDITIONS of this contract; and it is further mutually
understood and agreed that the work embraced in this contract shall be commenced and
completed as agreed to by the Owner and the Contractor.

The Contractor agrees that said work shall be prosecuted regularly, diligently, and
uninterruptedly at such rate or progress as will insure full completion thereof within the time
specified. Itis expressly understood and agreed, by and between the Contractor and the Owner,
that the time for the completion of the work described herein is a reasonable time for the
completion of the same, taking into consideration the average climatic range and usual industrial
conditions prevailing in this locality.

If the said Contractor shall neglect, fail, or refuse to complete the work within the time herein
specified, or any proper extension thereof granted by the Owner, then the Contractor does
hereby agree, as a part consideration for the awarding of this Contract, to pay to the Owner an
amount equal to two hundred dollars ($200.00) per day for each and every calendar day that the
Contractor shall be in default after the time stipulated in the contract for completing the work.

The said amount is fixed and agreed upon by and between the Contractor and the Owner
because of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages the Owner would in such event sustain, and said amount is agreed to be the amount
of damages which the Owner would sustain and said amount shall be retained from time to time
by the Owner from current periodical estimates.

It is further agreed that time is of the essence of each and every portion of this contract and of
the specifications wherein a definite and certain length of time is fixed for the performance of
any act whatsoever; and where under the contract an additional time is allowed for the
completion of any work, the new time limit fixed by such extension shall be of the essence of
this contract. Provided that the Contractor shall not be charged with liquidated damages or any
excess cost when the Owner determines that the Contractor is without fault and the
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Contractor's reasons for the time extension are acceptable to the Owner; Provided further that
the Contractor shall not be charged with liquidated damages or any excess cost when the delay
in completion of the work is due:

(@) To any preference, priority, or allocation order duly issued by the Government.

(b)  To unforeseeable cause beyond the control and without the fault or negligence
of the Contractor, including, but not restricted to, acts of God, or of public enemy,
acts of the Owner, acts of another Contractor in the performance of a contract
with the Owner, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes, and severe weather; and to any delays of Subcontractors or suppliers
occasioned by any of the causes specified in subsections (a) and (b) of this article:

Provided further that the Contractor shall, within ten (10) days from the beginning of such
delay, unless the Owner shall grant a further period of time prior to the date of
final settlement of the contract, notify the Owner, in writing, of the causes of the
delay, who shall ascertain the facts and extent of the delay and notify the
Contractor within a reasonable time of its decision in the matter.

ARTICLE 60. ENGINEER'S LIABILITY

The Engineer, Municipal Engineer/Director of Public Works will not be responsible for the
Contractor's means, methods, techniques, sequences or procedures of construction, or the
safety precautions and programs incident thereto, and the Engineer will not be responsible for
the Contractor's failure to perform the work in accordance with the Contract Documents.

The Engineer, Municipal Engineer/Director of Public Works will not be responsible for the acts or
omissions of the Contractor or any Subcontractors, or the agents or employees of any
Contractor or Subcontractor, or of any other persons at the site or otherwise performing any of
the work.

Neither the Engineer's, Municipal Engineer/Director of Public Works authority to act under this
Article or elsewhere in the Contract Documents nor any decision made by the Engineer,
Municipal Engineer/Director of Public Works in good faith either to exercise or not exercise such
authority shall give rise to any duty or responsibility of the Engineer, Municipal Engineer/Director
of Public Works to the Contractor, or any of the Contractor's agents or employees or any other
person performing any of the work.

ARTICLE 61. "OR EQUAL" CLAUSE

Whenever a material, article, or piece of equipment is identified on the Drawings or in the
Specifications by reference to manufacturer's or vendor's names, trade names, catalog
numbers, etc., it is intended merely to establish a standard; and any material, article, or
equipment other manufacturers and vendors which will perform adequately the duties imposed
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by the general design will be considered equally acceptable provided the material, article, or
equipment so proposed is, in the opinion of the Engineer, Municipal Engineer/Director of Public
Works of equal substance and function. It shall not be purchased or installed by the Contractor
without the Engineer's, Municipal Engineer/Director of Public Works written approval.

ARTICLE 62. CONTRACT TIME

The Contractor shall complete, in an acceptable manner, all of the work contracted for in the
time stated in the Proposal. Computation of Contract Time shall commence on the fourteenth
day following the date of mailing, be it regular mail or faxing, of the Notice to Proceed and every
calendar day following shall be counted as a working day.

ARTICLE 63. USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY OWNER

The Contractor agrees to the use and occupancy of a portion or unit of the project before formal
acceptance by the Owner, provided the Owner:

(@) Secures written consent of the Contractor except in the event, in the opinion of
the Engineer, the Contractor is chargeable with unwarranted delay in final
cleanup of punch list items or other contract requirements.

(b)  Secure endorsement from the insurance carrier and consent of the surety
permitting occupancy of the building or use of the project during the remaining
period of construction, or,

ARTICLE 64. OSHA

The rules and regulations promulgated under the Occupational Safety and Health Act (Latest
Edition) shall govern this work.

ARTICLE 65. CONTRACT DOCUMENTS

The Contract will consist of the following Documents including Addenda incorporated in the
Documents before their execution:

(@)  Agreement

(b)  Addenda to Contract Documents
(o) Proposal

(d)  Instruction to Bidders

(e)  Advertisement for Bids

(f) Detailed Specifications

(g8)  Special Conditions

(h)  General Conditions
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(i) Performance and Payment Bond
() Proposal Guaranty
(k)  Change Orders

In the event of any conflict between the Agreement and any of the other Contract Documents,
the provisions of the Agreement shall control. The order of precedence of the Other Contract
Documents in the event of conflict shall be in the same order as listed above. A Contract
Document first tested shall have precedence over a Contract Document following it, except as
may be otherwise specifically stated.

In the event of conflict in or between the Specifications and Drawings, the Engineer, Municipal
Engineer/Director of Public Works shall decide the intent of the Documents in accordance with
Article 8 of the General Conditions.

The various provisions of Addenda shall be construed in the order of preference of the
component part of the contract which each modifies.

The Contract Documents are complementary, and what is called for by any one shall be as
binding as if called for by all. The intention of the Contract Documents is to include all labor,
materials, equipment, transportation, construction plant, and facilities necessary for the proper
execution and completion of the Work, and the terms and conditions of payment thereof. All
work not specifically excluded in the Contract Documents, which is reasonably and properly
inferable there from, or accepted trade practice, or necessary for the proper mentioned in or
called for by the Contract Documents. It is not intended, however, that materials or work not
covered by or proper inferable from any heading, branch, class, or trade of the Specifications
shall be supplied unless distinctly so noted or shown on the Drawings. Materials or work
described in words, which so applied have a well-known technical or trade meaning shall be held
to refer to such recognized standards.

ARTICLE 66. EMPLOYMENT LAWS

The manufacturer shall comply with all applicable federal, state, and local laws regarding non-
discrimination, fair and equal employment opportunity, and prevailing wage rates.

ARTICLE 67. LIENS

The final payment shall not be due until the Contractor has delivered to the Owner a complete
release of all lien arising out of this contract, or receipts in full covering all labor and materials for
which a lien could be filed and a bond satisfactory to the Owner indemnifying them against any
lien.

ARTICLE 68. AVAILABILITY OF LANDS

The Owner shall furnish, as indicated in the Contract Documents, the lands upon which the work
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is to be performed, rights-of-ways for access thereto, and such other lands, which are designated
for the use of the Contractor. Easements for permanent structures or permanent changes in
existing facilities will be obtained and paid for by the Owner.

ARTICLE 69. DELIVERY OF BONDS AND INSURANCE

When the Contractor delivers the executed Agreement to the Owner, the Contractor shall also
deliver to the Owner all of the Bonds as required in Article 18.

Before the work is started at the site, the Contractor shall deliver to the Owner, with a copy to
the Engineer, all certificates of insurance, which the Contractor is required to purchase and
maintain in accordance with Article 12.

ARTICLE 70. PRIOR TO STARTING CONSTRUCTION

Before undertaking each part of the work, the Contractor shall carefully study and compare the
Contract Documents and check and verify pertinent figures shown thereon and all applicable
field measurements. The Contractor shall promptly report in writing to the Engineer, Municipal
Engineer/Director of Public Works any conflict, error, or discrepancy which the Contractor may
discover; however, the Contractor shall not be liable to the Owner or the Engineer for failure to
report any conflict, error, or discrepancy in the Drawings or the Specifications, unless the
Contractor had actual knowledge thereof or should reasonably have known thereof.

Before the Contractor starts the work at the site, a conference will be held for review and
acceptance of the schedules referred to in the Contract Documents, to establish procedures for
handling Shop Drawings and other submittals and for processing Applications for Payment, and
to establish a working understanding about the parties as to the work.

ARTICLE 71. EXISTING UTILITIES

Water lines, gas lines, wire lines, service connections, water and gas meter boxes, water and gas
valve boxes, light standards, cable ways, signals, and other utility appurtenances which would
permanently interfere with the proposed improvement will be removed at the expense of the
Contractor except provided for in the special provisions or as noted on the Drawings.

It is understood and agreed that the Contractor has considered in his bid all of the permanent
and temporary utility appurtenances shown or otherwise indicated on the Drawings in their
present positions and that no additional compensation will be allowed for any delays,
inconvenience, or damage sustained by them due to any interference from the said utility
appurtenances or the operation of moving them by the contractor, or on account of any special
construction methods required in prosecuting his work due to the existence of said
appurtenances except as provided as follows:

Wherever obstructions are encountered during the process of the work and interfered
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to such an extent that an alteration in the Drawing is required, the Engineer, Municipal
Engineer/Director of Public Works shall have the authority to change the plans and order
a deviation from the line and grade or arrange with the owners of the structures for the
removal, relocation, or reconstruction of the obstructions. Where gas, water, telephone,
electrical, hot water, steam, or other existing utilities are an impediment to the vertical
or horizontal alignment of the proposed pipe line, the Engineer, Municipal
Engineer/Director of Public Works shall order a change in grade or alignment or shall
direct the Contractor to arrange with the owners of the utilities for their removal. If a
major change inline or grade not shown on the Drawing is necessary, the cost of removal,
modification, and/or replacement of existing structures or utilities shall be borne by the
Owner.

ARTICLE 72. NOTIFICATION AND TIME LIMIT FOR REPAIRS

The Contractor shall be responsible for the proper and safe protection of this work at all times
during construction and also during the one-year guarantee period after the acceptance of the
completed work by the Owner.

The Contractor shall provide, erect, and maintain barricades, red flags, and torches and lights at
all places where work is in progress, and wherever else required by the Owner's representative.
The Contractor shall maintain an emergency phone number where he can be notified at any time,
Sundays and holidays included, of an emergency conditions due to the work, which requires
immediate repair or protection. Upon such notification by the Owner's representative, the
Contractor shall be given a two-hour limit to provide whatever barricades, flags, torches, and
lights are required to mark and protect the hazard. If the Contractor fails to provide this
protection within the two-hour period from time of notification, the Owner will provide the
necessary protection and deduct the sum of $100.00 for each occurrence from the monies due
and payable to the Contractor for completed work.

Also upon notification by the Owner's representative, the Contractor shall be given a 24-hour
time limit to begin to make any repairs to the work. If the Contractor fails to begin such repairs
as are required within the 24-hour period from time of notification, the Owner will make the
necessary repairs to the work and deduct the cost of labor and materials, including engineering
costs, for each repair incident from the monies due and payable to the Contractor for completed
work.

ARTICLE 73. COMPLIANCE WITH LAWS

The Contractor shall give all notices, pay all fees, and take all other action that may be necessary
to ensure that the Work is provided, performed, and completed in accordance with the
requirements of all governmental permits, licenses, or other approvals or authorizations that
may be required in connection with providing, performing, and completing the Work and with
all applicable laws, including without limitation, the Prevailing Wage Act, lll. Rev. State. ch. 48,
Section 29s-1, et seq. (in furtherance of which, a copy of Owner's "Ordinance Ascertaining the
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Prevailing Rate of Wages" in effect as of the date of this Contract is included in the Contract
Documents; if the Illinois Department of Labor revises the prevailing rate of hourly wages to be
paid, the revised rate shall apply to this Contract); any other prevailing wages laws; the Fair Labor
Standards Act; any laws regarding qualification to do business; any laws requiring preference to
laborers of specified classes; the lllinois Steel Products Procurement Act, lll Rev. Stat. ch. 48,
Section 1801; any law prohibiting discrimination because of, or requiring affirmative action based
on race, creed, color, national origin, age, sex, or other prohibited classification, including,
without limitation, the Illinois Human Rights Act, Ill. Rev. Stat. ch. 58, Sections 1-101 et seq. and
the Discrimination in Public Contracts Acts, Ill. Rev. Stat. ch. 29, Section 17 et seq.; or the latest
editions, any laws respecting the assumption of liability for taxes, contributions, and premiums
for unemployment insurance, old age, or retirement benefits, pensions, annuities, or other
similar benefits for Contractors' and Subcontractors' employees; and any laws regarding safety
or the performance of the Work; including the lllinois Structural Work Act, the lllinois
Underground Utility Facilities Damage Prevention Act, and the Occupational Safety and Health
Act. Contractor shall keep itself fully informed of all existing and future laws affecting this
Contract; affecting those engaged or employed on the Work; affecting the equipment, materials,
and supplies used in the Work; affecting the conduct of the Work; and affecting the rights, duties,
powers, or obligations of the Owners or of Contractor; and shall also keep itself fully informed
of all orders, decrees, and other requirements of bodies or tribunals having any jurisdiction or
authority over any of the foregoing. Contractor shall display all permits, licenses, and other
approvals and authorizations as required by law.

Each and every provision required by law to be inserted in this Contract shall be deemed to be
inserted herein, and this Contract shall be read and enforced as though all such provisions were
set out in full in this Contract. If, through mistake or otherwise, any such provision is not set out
in this Contract, or is not correctly set out in this Contract, then upon the application of either
the Owner or Contractor, this Contract shall forthwith be physically amended to correctly set out
such provision.

ARTICLE 74. DAMAGE TO THE WORK, THE WORK SITE, AND OTHER PROPERTY

The Work and everything pertaining thereto shall be provided, performed, completed, and
maintained at the sole risk and cost of Contractor from the commencement date until final
payment of the contract. Contractor shall be responsible and liable for any damages, losses, and
injuries resulting from its operations. Contractor shall be fully responsible for the protection of
all public and private property and all persons.

Contractor shall have no claim against the Owner or Engineer because of any damage or loss to
the Work or to Contractor's equipment, materials, or supplies from any cause whatever,
including damage or loss due to simultaneous work by others.

Contractor shall, promptly and without charge to the Owner or Engineer, repair or replace, to
the satisfaction of the Owner, any damage done to, and any loss suffered by, the Work and any
damage done to, and any loss suffered by, the work site or other property as a result of the Work.
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No specific provision of this Contract to the effect that Contractor shall be responsible and liable
at its sole risk and cost for the Work or any part thereof or for damage, loss, or injury caused by
Contractor shall be construed to be an exclusive listing of the circumstances in which Contractor
bears such responsibility and liability, but, rather, all such provisions shall be construed to be
exemplary only.

Notwithstanding any other provision of this Contract, Contractor's obligations under this Article
shall exist without regard to, and shall not be construed to be waived by, the availability or
unavailability of any insurance, either of the Owner, Engineer or Contractor, to indemnify, hold
harmless, or reimburse Contractor for the cost of any repair or replacement work required by
this Article.

A. 1. (i) Minimum Wages. All laborers and mechanics employed or working upon the site of the work,
will be paid unconditionally and not less often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona fide
fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less than
those contained in the wage determination of the Secretary of Labor, regardless of any contractual
relationship which may be alleged to exist between the contractor and such laborers and mechanics.
Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section I(b)(2) of
the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or
programs, which cover the particular weekly period, are deemed to be constructively made or incurred
during such weekly period.

Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage
determination for the classification of work actually performed, without regard to skill, except as
provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification for the time actually worked therein:
Provided, that the employer’s payroll records accurately set forth the time spent in each classification in
which work is performed. The wage determination (including any additional classification and wage
rates conformed under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH- 1321) shall be posted at all
times by the contractor and its subcontractors at the site of the work in a prominent and accessible,
place where it can be easily seen by the workers.

(ii) (a) Any class of laborers or mechanics which is not listed in the wage determination and which is to
be employed under the contract shall be classified in conformance with the wage determination. HUD
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shall approve an additional classification and wage rate and fringe benefits therefor only when the
following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification
in the wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and HUD or its designee agree on the classification and wage rate (including the
amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by
HUD or its designee to the Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, D.C. 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every additional classification action within 30 days
of receipt and so advise HUD or its designee or will notify HUD or its designee within the 30-day period
that additional time is necessary. (Approved by the Office of Management and Budget under OMB
control number 1215- 0140.)

(c) In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and HUD or its designee do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), HUD or its designee shall refer
the questions, including the views of all interested parties and the recommendation of HUD or its
designee, to the Administrator for determination. The Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise HUD or its designee or will notify HUD
or its designee within the 30-day period that additional time is necessary. (Approved by the Office of
Management and Budget under OMB Control Number 1215-0140.)

(d) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs
(2)(ii)(b) or (c) of this paragraph, shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary
of Labor has found, upon the written request of the contractor, that the applicable standards of the
Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or program. (Approved by the
Office of Management and Budget under OMB Control Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own action or upon written request of an authorized
representative of the Department of Labor withhold or cause to be withheld from the contractor under
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this contract or any other Federal contract with the same prime contractor, or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime
contractor so much of the accrued payments or advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee or helper, employed or working on the site of the
work, all or part of the wages required by the contract, HUD or its designee may, after written notice to
the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the contractor, disburse such amounts withheld for and
on account of the contractor or subcontractor to the respective employees to whom they are due. The
Comptroller General shall make such disbursements in the case of direct Davis-Bacon Act contracts.

3. (i) Payrolls and basic records. Payrolls and basic records relating thereto shall be maintained by the
contractor during the course of the work preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records shall contain the name, address, and social
security number of each such worker, his or her correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in Section | (b)(2)(B) of the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found
under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan or program described in Section I(b)(2)(B) of
the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the applicable programs. (Approved by the Office
of Management and Budget under OMB Control Numbers 1215-0140 and 1215-0017.)

(ii) (a) The contractor shall submit weekly, or other agreed upon interval (e.g. monthly or at project
completion), for each week in which any contract work is performed a copy of all payrolls to HUD or its
designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will
submit the payrolls to the applicant sponsor, or owner, as the case may be, for transmission to HUD or
its designee. The payrolls submitted shall set out accurately and completely all of the information
required to be maintained under 29 CFR 5.5(a)(3)(i) except that full social security numbers and home
addresses shall not be included on weekly transmittals. Instead the payrolls shall only need to include an
individually identifying number for each employee (e.g., the last four digits of the employee’s social
security number). The required weekly payroll information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose from the Wage and Hour Division Web site at
https://www.dol.gov/whd/forms/ or its successor site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the
full social security number and current address of each covered worker, and shall provide them upon
request to HUD or its designee if the agency is a party to the contract, but if the agency is not such a
party, the contractor will submit the payrolls to the applicant sponsor, or owner, as the case may be, for
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transmission to HUD or its designee, the contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is
not a violation of this subparagraph for a prime contractor to require a subcontractor to provide
addresses and social security numbers to the prime contractor for its own records, without weekly
submission to HUD or its designee. (Approved by the Office of Management and Budget under OMB
Control Number 1215-0149.)

(b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR
5.5 (a)(3)(ii), the appropriate information is being maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the
contract during the payroll period has been paid the full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set forth in 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(c) The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required
by subparagraph A.3.(ii)(b).

(d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil
or criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States
Code.

(iii) The contractor or subcontractor shall make the records required under subparagraph A.3.(i)
available for inspection, copying, or transcription by authorized representatives of HUD or its designee
or the Department of Labor, and shall permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor fails to submit the required records or to
make them available, HUD or its designee may, after written notice to the contractor, sponsor, applicant
or owner, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work
they performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship program, who is not individually
registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer
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and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the contractor as to the entire work
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed. Where a contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates (expressed in percentages of the
journeyman’s hourly rate) specified in the contractor’s or subcontractor’s registered program shall be
observed. Every apprentice must be paid at not less than the rate specified in the registered program for
the apprentice’s level of progress, expressed as a percentage of the journeymen hourly rate specified in
the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination
for the applicable classification. If the Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in accordance with that determination. In the
event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship
Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the
work performed until an acceptable program is approved

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant ‘,to and individually
registered in a program which has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under the plan approved by the Employment and
Training Administration. Every trainee must be paid at not less than the rate specified in the approved
program for the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with
the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees
shall be paid the full amount of fringe benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that there is an apprenticeship program
associated with the corresponding journeyman wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is
not registered and participating in a training plan approved by the Employment and Training
Administration shall be paid not less than the applicable wage rate on the wage determination for the
work actually performed. In addition, any trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed. In the event the Employment and Training
Administration withdraws approval of a training program, the contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an
acceptable program is approved.
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(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 29
CFR Part 5 shall be in conformity with the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of
29 CFR Part 3 which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor will insert in any subcontracts the clauses contained in
subparagraphs 1 through 11 in this paragraph A and such other clauses as HUD or its designee may by
appropriate instructions require, and a copy of the applicable prevailing wage decision, and also a clause
requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with
all the contract clauses in this paragraph.

7. Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract and for debarment as a contractor and a subcontractor as provided in 29
CFR5.12.

8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference
in this contract

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6,
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its
subcontractors) and HUD or its designee, the U.S. Department of Labor, or the employees or their
representatives.

10. (i) Certification of Eligibility. By entering into this contract the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor’s firm is a person or firm
ineligible to be awarded Government contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part
24.

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be
awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part 24.

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.
Additionally, U.S. Criminal Code, Section 1 01 0, Title 18, U.S.C., “Federal Housing Administration
transactions”, provides in part: “Whoever, for the purpose of . . . influencing in any way the action of
such Administration..... makes, utters or publishes any statement knowing the same to be false..... shall
be fined not more than $5,000 or imprisoned not more than two years, or both.”

11. Complaints, Proceedings, or Testimony by Employees. No laborer or mechanic to whom the wage,
salary, or other labor standards provisions of this Contract are applicable shall be discharged or in any
other manner discriminated against by the Contractor or any subcontractor because such employee has
filed any complaint or instituted or caused to be instituted any proceeding or has testified or is about to
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testify in any proceeding under or relating to the labor standards applicable under this Contract to his
employer.

B. Contract Work Hours and Safety Standards Act. The provisions of this paragraph B are applicable
where the amount of the prime contract exceeds $100,000. As used in this paragraph, the terms
“laborers” and “mechanics” include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which the individual is employed on such work to work in
excess of 40 hours in such workweek unless such laborer or mechanic receives compensation at a rate
not less than one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in
such work week.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause
set forth in subparagraph (1) of this paragraph, the contractor and any subcontractor responsible
therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be
liable to the United States (in the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in subparagraph (1) of this paragraph, in the sum of $10 for
each calendar day on which such individual was required or permitted to work in excess of the standard
workweek of 40 hours without payment of the overtime wages required by the clause set forth in sub
paragraph (1) of this paragraph.

(3) Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own
action or upon written request of an authorized representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on account of work performed by the contractor or
subcontractor under any such contract or any other Federal contract with the same prime contract, or
any other Federally-assisted contract subject to the Contract Work Hours and Safety Standards Act
which is held by the same prime contractor such sums as may be determined to be necessary to satisfy
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided
in the clause set forth in subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
subparagraph (1) through (4) of this paragraph and also a clause requiring the subcontractors to include
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance
by any subcontractor or lower tier subcontractor with the clauses set forth in subparagraphs (1) through
(4) of this paragraph.

C. Health and Safety. The provisions of this paragraph C are applicable where the amount of the prime
contract exceeds $100,000.

(1) No laborer or mechanic shall be required to work in surroundings or under working conditions which
are unsanitary, hazardous, or dangerous to his health and safety as determined under construction
safety and health standards promulgated by the Secretary of Labor by regulation.
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(2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29
Part 1926 and failure to comply may result in imposition of sanctions pursuant to the Contract Work
Hours and Safety Standards Act, (Public Law 91-54, 83 Stat 96). 40 USC 3701 et seq.

(3) The contractor shall include the provisions of this paragraph in every subcontract so that such
provisions will be binding on each subcontractor. The contractor shall take such action with respect to
any subcontractor as the Secretary of Housing and Urban Development or the Secretary of Labor shall
direct as a means of enforcing such provisions.

During the performance of this contract, the contractor agrees as follows:

(1) The contractor shall not discriminate against any employee or applicant for employment because
of race, color, religion, sex or national origin. The contractor shall take affirmative action to
ensure that applicants for employment are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex or national origin. Such action shall
include, but not be limited to, the following: employment, upgrading, demotion or transfer,
recruitment or recruitment advertising, layoff or termination, rates of pay, or other forms of
compensation and selection for training, including apprenticeship.

(2) The contractor shall post in conspicuous places, available to employees and applicants for
employment, notices to be provided by Contracting Officer setting forth the provisions of this
nondiscrimination clause. The contractor shall state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex or national origin.

(3) Contractors shall incorporate the foregoing requirements in all subcontracts.

(Contracts/subcontracts $10,000 and above)
During the performance of this contract, the contractor agrees as follows:

(1) The contractor shall not discriminate against any employee or applicant for employment because
of race, color, religion, sex or national origin. The contractor shall take affirmative action to
ensure that applicants for employment are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex or national origin. Such action shall
include, but not be limited to, the following: employment, upgrading, demotion or transfer,
recruitment or recruitment advertising, layoff or termination, rates of pay or other forms of
compensation, and selection for training, including apprenticeship. The contractor agrees to
post in conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this nondiscrimination clause.
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(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of
the contractor, state that all qualified applicants will receive consideration without regard to
race, color, religion, sex or national origin.

(3) The contractor will send to each labor union or representative of workers with which the
contractor has a collective bargaining agreement or other contract or understanding, a notice to
be provided by the Contract Compliance Officer advising the said labor union or workers'
representatives of the contractor's commitment under this section, and shall post copies of the
notice in conspicuous places available to employees and applicants for employment.

(4) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965,
and of the rules, regulations, and relevant orders of the Secretary of Labor.

(5) The contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to any applicable books, records, and accounts by the
Department and the Secretary of Labor for purposes of investigation to ascertain compliance
with such rules, regulations, and others.

(6) In the event of the contractor's non-compliance with the non-discrimination clauses of this
contract or with any of the said rules, regulations, or orders, this contract may be cancelled,
terminated, or suspended in whole or in part and the contractor may be declared ineligible for
further government contracts in accordance with procedures authorized in Executive Order
11246 of September 24, 1965, or by rules, regulations or order of the Secretary of Labor, or as
otherwise provided by law.

(7) The contractor will include the provisions of the sentence immediately preceding Paragraph (1)
and the provisions of Paragraphs (1) through (7) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section
204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding
upon each subcontractor or vendor. The contractor will take such action with respect to any
subcontract or purchase order as the Department of Labor may direct as a means of enforcing
such provisions, including sanctions or non-compliance. Provided, however, that in the event a
contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor
as a result of such direction by the Department of Labor, the contractor may request the United
States to enter into such litigation to protect the interest of the United States.

(for contracts over $2,500)

(1) The contractor will not discriminate against any employee or applicant for employment because
of physical or mental handicap in regard to any position for which the employee or applicant for
employment is qualified. The contractor agrees to take affirmative action to employ, advance in
employment, and otherwise treat qualified handicapped individuals without discrimination
based upon their physical or mental handicap in all employment practices such as the following:
employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or
termination, rates of pay or other forms of compensation, and selection for training, including
apprenticeship.

(2) The contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary
of Labor issued pursuant to the Act.
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(3)

(4)

(5)

(6)

In the event of the contractor's noncompliance with the requirements of this clause, actions for
noncompliance may be taken in accordance with the rules, regulations, and relevant orders of
the Secretary of Labor issued pursuant to the Act.

The contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices in a form to be prescribed by the Director, provided by or through the
contracting officer. Such notices shall state the contractor's obligation under the law to take
affirmative action to employ and advance in employment qualified handicapped employees and
applicants for employment, and the rights of applicants and employees.

The contractor will notify each labor or union representative of workers with which the
contractor has a collective bargaining agreement or other contract understanding that the
contractor is bound by the terms of Section 503 of the Rehabilitation Act of 1973, and is
committed to take affirmative action to employ and advance in employment physically and
mentally handicapped individuals.

The contractor will include the provisions of this clause in every subcontract or purchase order of
$2,500 or more unless exempted by rules, regulations or orders of the Secretary issued pursuant
to Section 503 of the Act, so that such provisions will be binding upon each subcontractor or
vendor. The contractor will take such action with respect to any subcontract or purchase order
as the Director of Federal Contract Compliance Programs may direct to enforce such provisions,
including action for noncompliance.

(if $10,000 and above)

(1)

(2)

(3)

2022 Zion

The contractor will not discriminate against any employee or applicant for employment because
he or she is a disabled veteran or veteran of the Vietnam era in regard to any position for which
the employee or applicant for employment is qualified. The contractor agrees to take affirmative
action to employ, advance in employment and otherwise treat qualified disabled veterans and
veterans of the Vietnam era without discrimination based upon their disability or veteran status
in all employment practices such as the following: employment upgrading, demotion or transfer,
recruitment, advertising, layoff or termination, rates of pay or other forms of compensation, and
selection for training, including apprenticeship.

The contractor agrees that all suitable employment openings of the contractor which exist at the
time of the execution of this contract and those which occur during the performance of this
contract, including those not generated by this contract, and including those occurring at an
establishment of the contractor other than the one wherein the contract is being performed but
excluding those of independently operated corporate affiliates, shall be listed at an appropriate
local office of the state employment service system wherein the opening occurs. The contractor
further agrees to provide such reports to such local office regarding employment openings and
hires as may be required.

State and local government agencies holding federal contracts of over $10,000 or more shall also
list all their suitable openings with the appropriate office of the state employment service but are
not required to provide those reports set forth in Paragraphs (4) and (5).

Listing of employment openings with the employment service system pursuant to this clause
shall be made at least concurrently with the use of any other recruitment source or effort and
shall involve the normal obligations which attach to the placing of a bona fide job order,
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including the acceptance of referrals of veterans and non-veterans. The listing of employment

openings does not require the hiring of any particular job applicant or from any particular group

of job applicants, and nothing herein is intended to relieve the contractor from any requirements
in executive orders or regulations regarding nondiscrimination in employment.

(4) The reports required in Paragraph (2) of this clause shall include, but not be limited to, periodic
reports which shall be filed at least quarterly with the appropriate local office or, where the
contractor has more than one hiring location in a state, with the central office of that state
employment service. Such reports shall indicate for each hiring location: (1) the number of
individuals hired during the reporting period; (2) the number of non-disabled veterans of the
Vietnam era hired; (3) the number of disabled veterans of the Vietnam era hired; and (4) the
total number of disabled veterans hired. The reports should include covered veterans hired for
on-the-job training under 38 U.S.C. 1787. The contractor shall submit a report within 30 days
after the end of each reporting period wherein any performance is made on this contract
identifying data for each hiring location. The contractor shall maintain at each hiring location
copies of the reports submitted until the expiration of one year after final payment under the
contract, during which time these reports and related documentation shall be made available,
upon request, for examination by any authorized representatives of the contracting officer or of
the Secretary of Labor. Documentation would include personnel records respecting job
openings, recruitment, and placement.

(5) Whenever the contractor becomes contractually bound to the listing provisions of this clause,
the contractor shall advise the employment service system in each state where it has
establishments of the name and location of each hiring location in the state. As long as the
contractor is contractually bound to these provisions and has so advised the state system, there
is no need to advise the state system of subsequent contracts. The contractor may advise the
state system when it is no longer bound by this contract clause.

(6) This clause does not apply to the listing of employment openings which occur and are filled
outside of the 50 States, the District of Columbia, Puerto Rico, Guam, and the Virgin Islands.

(7) The provisions of Paragraphs (2), (3), (4), and (5) of this clause do not apply to openings which
the contractor proposes to fill from within his or her own organization or to fill pursuant to a
customary and traditional employer-union hiring arrangement. This exclusion does not apply to
a particular opening once an employer decides to consider applicants outside of his or her own
organization or employer-union arrangement for that opening.

(8) As used in this clause:

(a) "All suitable employment openings" includes, but is not limited to, openings which occur
in the following job categories: production and non-production; plant and office,
laborers and mechanics; supervisory and non-supervisory; technical; and executive,
administrative, and professional openings are compensated on a salary basis of less
than $25,000 per year. This term includes full-time employment, temporary
employment of more than 3 days duration, and part-time employment. It does not
include openings which the contractor proposes to fill from within his or her own
organization or to fill pursuant to a customary and traditional employer-union hiring
arrangement nor openings in an educational institution which are restricted to students
of that institution. Under the most compelling circumstances an employment opening
may not be suitable for listing, including such situations where the needs of the
government cannot reasonably be otherwise supplied, where listing would be contrary
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(b)

(d)

(h)

(1)

to national security, or where the requirement of listing would otherwise not be for the
best interest of the government.

"Appropriate office of the state employment service system" means the local office of
the federal-state national system of public employment offices with assigned
responsibility for serving the area where the employment opening to be filled, including
the District of Columbia, Guam, Puerto Rico, and the Virgin Islands.

"Openings which the contractor proposes to fill from within his or her own organization"
means employment openings for which no consideration will be given to persons
outside the contractor's organization (including any affiliates, subsidiaries, and the
parent companies) and includes any openings which the contractor proposes to fill from
regularly established "recall" lists.

"Openings which the contractor proposes to fill pursuant to a customary and traditional
employer-union hiring arrangement" means employment openings which the contractor
proposes to fill from union halls, which is part of the customary and traditional hiring
relationship which exists between the contractor and representatives of his employees.
The contractor agrees to comply with the rules, regulations, and relevant orders of the
Secretary of Labor issued pursuant to the Act.

In the event of the contractor's noncompliance with the requirements of this clause,
actions for noncompliance may be taken in accordance with the rules, regulations, and
relevant orders of the Secretary of Labor issued pursuant to the Act.

The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices in a form to be prescribed by the Director, provided
by or through the contracting officer. Such notice shall state the contractor's obligation
under the employment qualified disabled veterans and veterans of the Vietnam era for
employment and the rights of applicants and employees.

The contractor will notify each labor union or representative of workers with which it
has a collective bargaining agreement or other contract understanding that the
contractor is bound by the terms of the Vietnam Era Veterans Readjustment Assistance
Act and is committed to take affirmative action to employ and advance in employment
qualified disabled veterans and veterans of the Vietnam era.

The contractor will include the provisions of this clause in every subcontract or purchase
order of $10,000 or more unless exempted by rules, regulations, or orders of the
Secretary issued pursuant to the Act so that provisions will be binding upon each
subcontractor or vendor. The contractor will take such action with respect to any
subcontract or purchase order as the Director of the Office of Federal Contract
Compliance Programs may direct to enforce such provision, including action for
noncompliance.

No person in the United States shall on the ground of race, color, national origin, or sex be
excluded from participation in, be denied the benefits of, or be subjected to discrimination
under any program or activity funded in whole or in part with funds made available under

this title.
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(1) The work to be performed under this contract is on a project assisted under a program
providing direct federal financial assistance from the Department of Housing and Urban
Development and is subject to the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, U.S.C. 170lu. Section 3 requires that to the greatest
extent feasible, opportunities for training and employment be given lower income residents
of the project area and contracts for work in connection with the project be awarded to
business concerns which are located in, or owned in substantial part by, persons residing in
the area of the project.

(2) The parties to this contract will comply with the provisions of said Section 3 and the
regulations issued pursuant thereto by the Secretary of Housing and Urban Development and
all applicable rules and orders of the Department issued hereunder prior to the execution of
this contract. The parties to this contract certify and agree that they are under no
contractual or other disability which would prevent them from complying with these
requirements.

(3) The contractor will send to each labor organization or representative or workers which he or
she has a collective bargaining agreement or other contract or understanding, if any, a notice
advising the said labor organization of workers' representative of his or her commitments
under this Section 3 clause and shall post copies of the notice in conspicuous places available
to employees and applicants for employment or training.

(4) The contractor will include this Section 3 clause in every subcontract for work in connection
with the project and will, at the direction of the applicant for or recipient of federal financial
assistance, take appropriate action pursuant to the subcontract upon a finding that the
subcontractor is in violation of regulations issued by the Secretary of Housing and Urban
Development, 24 CFR Part 135. The contractor will not subcontract with any subcontractor
where it has notice or knowledge that the latter has been found in violation of regulations
under 24 CFR Part 135 and will not let any subcontract unless the subcontractor has first
provided it with a preliminary statement of ability to comply with the requirements of these
regulations.

(5) Compliance with the provisions of Section 3, the regulations set forth in 24 CFR Part 135, and
all applicable rules and orders of the Department issued hereunder prior to the execution of
the contract, shall be a condition of the federal financial assistance provided to the project,
binding upon the applicant or recipient for such assistance, its successors and assigns.
Failure to fulfill these requirements shall subject the applicant or recipient, its contractors
and subcontractors, its successors and assigns to those sanctions specified by the grant or
loan agreement or contract through which federal assistance is provided, and to such
sanctions as are specified by 24 CFR Part 135.

For contracts over $100,000, the minimum bond requirements shall be as follows (unless otherwise
waived by the project architect or engineer):

1) A bid guarantee from each bidder equivalent to five percent of the bid price. The "bid guarantee" shall
consist of a firm commitment such as bid bond, certified check, or other negotiable instrument
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2)

3)

accompanying a bid as assurance that the bidder will, upon acceptance of his bid, execute such
contractual documents as may be required within the time specified.

A performance bond on the part of the contractor for 100 percent of the contract price. A "performance
bond" is one executed in connection with a contract to secure fulfillment of all the contractor's
obligations under such contract.

A payment bond on the part of the contractor for 100 percent of the contract price. A "payment bond is
one executed in connection with a contract to assure payment as required by law of all persons supplying
labor and material in the execution of the work provided for in the contract.

(Applicable to federally assisted construction contracts and related subcontracts exceeding 5100,000)

During the performance of this contract, the contractor and all subcontractors shall comply with the
requirements of the Clean Air Act, as amended, 42 U.S.C. 1857 et seq., the Federal Water Pollution
Control Act, as amended, 33 U.S.C. 1251 et seq., and the regulations of the Environmental Protection
Agency with respect thereto, at 40 CFR Part 15, as amended.

In addition to the foregoing requirements, all non-exempt contractors and subcontractors shall furnish
to the owner, the following:

2)

3)

A stipulation by the contractor or subcontractor that any facility to be utilized in the performance of any
non-exempt contract or subcontract is not listed on the List of Violating Facilities issued by the
Environmental Protection Agency (EPA) pursuant to 40 CFR 15.20.

Agreement by the contractor to comply with all the requirements of Section 114 of the Clean Air Act, as
amended (42 U.S.C. 1857c-8), Section 308 of the Federal Water Pollution Control Act, as amended,
information, as well as all other requirements specified in Section 114 and Section 308, and all regulations
and guidelines issued thereunder.

A stipulation that, as a condition for the award of the contract, prompt notice will be given of any
notification received from the Director, Office of Federal Activities, EPA, indicating that a facility utilized,
or to be utilized, for the contract is under consideration to be listed on the EPA List of Violating Facilities.
Agreement by the contractor that criteria and requirements in Paragraphs (1) through (4) of this section
will be included in every nonexempt subcontract. The contractor will take any action needed as required
by the U.S. Federal Government to enforce such provisions.
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SECTION 100

SPECIAL CONDITIONS

100.01 Scope of Work

The work is entitled "2022 Zion Sidewalk Project", City of Zion, Lake County, lllinois. The work
shall include furnishing all labor, materials, equipment, tools, and services necessary to excavate
and install the materials needed to complete the project as directed by the owner.

The Contractor shall examine the conditions of the site and must assume the risk of
encountering, quicksand, hardpan, boulders, clay, rubbish, and underground conduits. No claim
for any amount of money will be considered or allowed because of the character of the ground
in which the excavation is made and/or when special foundation material is required.

100.02 Compliance with Standard and Industry Specifications

Any material, operation, or installation procedure specified by reference to a published
specification or standards of any organization or association indicated in these specifications
shall comply with the requirements of the specifications or standards, which is current on the
date of the advertisement for bids.

The Contractor shall construct the project in conformance with the following standards except

as modified herein:

1. Standard Specifications for Water and Sewer Main Construction in Illinois, Current
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Edition (SSWSCI).

2. Materials and Construction of Roadway Improvements and Restoration -
""Standard Specifications for Road and Bridge Construction" and Supplemental
Specifications and Recurring Special Provisions, as published by the lllinois
Department of Transportation, latest edition hereinafter referred to as the State
Specifications.

3. Erosion Control - "Standard Specifications for Soil Erosion and Sediment Control"
as published by the lllinois Environmental Protection Agency, latest edition.

4. City of Zion Engineering Standards and Specifications.
In case of a conflict with any part of the Industry Specifications cited above and these
Specifications/Contract Documents, the Contract Documents shall take precedence and govern.
The Contractor shall confine his construction operations to the areas designated as public right-
of-ways, public lands unless otherwise authorized in writing.

100.03 General Construction Observance

A. Traffic Control

The Contractor shall carefully coordinate road and alley closures with the City, the
Municipal Engineer/Director of Public Works, or his designated representative. No
complete closure of a street shall be made until the Municipal Engineer/Director of Public
Works, or his designated representative have been notified and approval has been given
for the Contractor's Traffic Control Plan.

Temporary traffic control devices shall be employed when necessary and shall meet the
requirements of the "Standard Specifications for Road and Bridge Construction", latest
edition, published by the lllinois Department of Transportation.

B. Local Roads

The Contractor shall comply with all local ordinances regarding weight limitations and
street cleaning during construction operations. A specified truck route shall be provided
to the Contractor designating streets to be used for ingress and egress to and from the
site. Any damage to the local roads caused by the Contractor shall be repaired or
replaced to at least equivalent to that which existed prior to the damage at the
Contractor's expense.

100.04 Existing Facilities

The Contractor shall provide protection of existing facilities from damage of any kind during the
2022 Zion Sidewalk Project 67



course of construction operations. Any damage of any kind during the course of construction
which is not scheduled for removal or replacement, if caused by the Contractor's operations
under this contract, shall be repaired or replaced at the Contractor's expense.

All existing sidewalks, driveways, entrances, ditches, culverts, lawns, active utilities, signs,
fences, field tiles, sheds, and other miscellaneous property which is removed to allow
construction, or damaged by construction, shall be restored to condition at least equivalent to
that which existed prior to starting the work unless additional arrangement are made
satisfactory to the owner of the property. No additional compensation will be allowed for these
items beyond what is provided for in the bid tabulation.

100.05 Storage of Materials

The Contractor shall be responsible for all materials furnished by them and their material
suppliers and shall replace at their expense all such materials that are found to be defective in
manufacture or that are damaged in handling. The Contractor shall be responsible for the safe
storage of piping materials furnished by or to them, accepted by them, and intended for the
work, until it has been incorporated in the complete project.

100.06 Contractor's Responsibility

The Contractor shall be held strictly responsible that all parts of the work shall be acceptable to
the Owner. The Contractor at his expense will replace any defects that develop in the work
within one (1) year from the date of final acceptance of the work. To this end, the Contractor is
advised to purchase material under a guarantee from the Manufacturer, guaranteeing proper
service of material under conditions established by the drawings, specifications and local
conditions at the site of work.

The Contractor shall assume all responsibility for relaying or repairing all pipe, cables, or other
obstructions of an improvement nature, damaged during construction, at no cost to the Owner.
All electrical, television cable, telephone, gas, water, etc. that are damaged during the
construction shall be repaired to the satisfaction of the affected utility company at the
Contractor's expense.

100.07 Existing Sump Pump Discharges/Storm Lines

Existing sump pump discharges, field tiles, storm line, etc. encountered during construction that
are connected to the storm sewers that are encountered shall be protected, or if damaged due
to construction requirement, replaced in a like manner that existed prior to construction. The
Contractor shall not be allowed to disconnect any active drain lines or obstruct the discharge
from any active drain lines. Reconnection, extension, or replacement of existing drain lines shall
be incidental to construction.

100.08 Mailboxes
2022 Zion Sidewalk Project 68



There may be several U.S. Postal Service mailboxes, which will require removal, temporary
placement for continued operation, and resetting to their original locations. Prior to moving any
mailboxes, the Contractor must first check with the local Post Office to determine any and all
conditions required for moving said mailboxes. Resetting of the mailboxes shall take place as
soon as possible after completion of the Sanitary Sewer main and restoration work, and be set
in @ manner so approved by the Post Office and Municipal Engineer/Director of Public Works.
The Contractor shall perform this work as incidental to the contract.

100.09 Work Around Existing Utilities

The Contractor will be responsible for protecting existing utilities when working around or
adjacent to them. The Contractor shall contact the appropriate Utility Company if a main or
service is damaged. If an existing sewer or water service or main is damaged, the Contractor shall
make the repairs, using appropriate materials, sleeves, etc. Cost of repairs to sewer and water
services or mains damaged by construction shall be incidental to construction.
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SECTION 200

TRAFFIC CONTROL

200.01 Work Zone Traffic Control

Traffic Control shall be in accordance with the applicable guidelines contained in the lllinois
Manual on Uniform Traffic Control Devices for Streets and Highways, any special details and the
highway standards.

This work shall be in accordance with section 701 of the Standard Specifications for Road and
Bridge Construction, latest edition, and the Supplemental Specifications and Recurring Special
Provisions, latest edition.

This work shall consist of furnishing, installation, maintenance, relocation and removal of all
traffic devices used for the purpose of regulating, warning, or directing traffic during the
construction or maintenance of this improvement. The contractor shall ensure that all applicable
traffic control devices installed are operational 24 hours a day, including Sunday and Holidays.

Work shall not begin until the Municipal Engineer/Director of Public Works, or their designated
representative has determined the traffic control meet the quality requirements.

At the pre-construction meeting, the contractor shall furnish the name and phone number of the
individual in the contractor’s direct employ who is responsible for the installation and
maintenance of the traffic control for the project. The contractor shall be required to respond
to any call from the City concerning any request for improving or correcting traffic control
devices and begin making the requested corrections within two (2) hours from the time of
notification. The City will provide the contractor the name and phone number of its
representative who will be responsible for the administration of the traffic control.

The governing factor in the execution and staging of the work for this project is to provide the
motoring public with the safest possible travel conditions along the roadway through this
construction zone. The contractor shall so arrange their operations as to keep the closing of any

lane of the roadway to a minimum.

This item shall be considered incidental to the cost of construction.
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SECTION 300
SITE WORK
300.01 Protection of Trees

Every effort shall be made by the Contractor when working near trees and shrubs to preserve
same from harm. No trees or shrubs shall be removed unless so indicated on the Plans or as
authorized in the field by the Engineer or his designated representative. The Contractor shall be
responsible for damage to or loss of any tree or shrub not specifically designated to be removed.

Wherever trees that are not permitted to be removed interfere with normal excavation
procedures, the following shall govern. No machine excavation shall be made within a distance
of three trunk diameters or 12 inches (whichever is greater) of any tree, and no roots over 2
inches in diameter shall be cut unless, in the opinion of the Engineer or his designated
representative, it is impossible to complete the work without cutting. Excavation closer than
three trunk diameter or 12 inches (whichever is greater) from any tree shall be made by hand,
and the tree shall be tunneled where necessary as determined by the Engineer.

Damage to tree limbs shall be held to a minimum. Shrubs and tree limbs shall be tied back by the
Contractor, wherever necessary to prevent their loss or damage. Wherever damage by
construction equipment to limbs and branches are unavoidable, they shall be pruned by the
Contractor, before starting work and sealed in accordance with best forestry practice.

Wherever necessary, the Contractor shall provide plank wrappers wired in place to protect tree
trunks from being damaged by trench machinery, tractors, or trucks. Protective planking shall
be removed as soon as practical after the work in the vicinity has been completed. In removing
spoil banks from around trees, hand work will be required as necessary to prevent damage to
the trunks by construction machinery.

Small trees (less than 4 inches in diameter) and shrubs that are removed or severely damaged
during construction shall be replaced in kind and size by the Contractor. Trees larger than 1inch
in diameter shall be furnished balled and burlapped. The Contractor shall have the option of
removing and replanting existing small trees and shrubs in the construction zone in lieu of
replacement from new stock. All plantings shall be thoroughly watered at the time of planting
and thereafter as required. All trees and shrubs planted or replanted by the Contractor that do
not survive in good condition for a period of 18 months after the time of planting shall be
removed and replaced by the Contractor.

Damages at the rate of one hundred dollars ($100.00) per inch of trunk diameter shall be charged
against the Contractor for unauthorized removal or destruction of any tree 4 inches in diameter
or larger. No penalty will apply for removal of trees where removal is indicated on the Plans or
authorized by the Engineer or his designated representative.
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No pruning of tree limbs or branches will be allowed without the written permission from the
Owner. If pruning is necessary and approved an approved licensed landscape contractor will do
it, if the Owner deems it is necessary. The Contractor shall contact the Owner at least 24 hours
prior to his need to prune. The Contractor shall have available for use a small type backhoe
(wheel tractor, 4-wheel combination loader front backhoe) for excavation around trees and
utilities. The Contractor shall use the smaller equipment in tight areas of construction if so
directed by the Engineer or his designated representative.

300.02 Protection of Existing Facilities

Where service lines, utilities, walks, existing structures, or other existing facilities are endangered
by excavations, the Contractor shall provide and erect all timber work, shoring, bracing and ties,
sheet piling, and all similar work necessary to retain banks of excavation, prevent cave-in of
adjacent ground, and support and prevent displacement of underground utilities and structures.

300.03 Surface Restoration

A. Rough Grading

The entire length of the sewer and water mains shall be compacted as previously
specified. Afterthe ditch has ceased to settle, all portions of the ditch lying on maintained
parkways shall be rough graded reasonably smooth and free of irregular surface changes.
The degree of finish shall be that ordinarily obtainable from either blade grader or scraper
operations, except as otherwise specified. All ditches, swales, and gutters shall be
finished to drain readily.

B. Landscape Materials

1. Topsoil Placement

Placement of topsoil shall comply with the provisions of the State Specifications,
except as provided herein. After the Engineer or his designated representative
has approved rough grading, topsoil shall be uniformly spread over all areas to be
seeded at a minimum depth of 3 inches. The Contractor shall be required to roll
areas prior to seeding. The topsoil shall be graded flush with walk surfaces, curbs,
and paving and shall be sloped accurately and smoothly in accordance with
contours indicated on the Plans.

2. Seeding and Mulching

Seeding shall conform to the State Specifications for Class | Seeding, except as
modified herein. Seeding shall be done during the seasons, which are normal for
such work as determined by weather conditions. Seed shall be fresh, clean, new
crop seed and shall be free of all weeds, seeds classed as primary noxious weed
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seeds in existing lllinois seed law.

All plant areas shall be seeded with a mixture by weight of 75% Kentucky Blue Grass and
25% Redtop or Creeping Red Fescue. The mixture shall be evenly applied at the
rate specified for Class | Seeding Mixture in said Specifications.

Area to be seeded shall be fertilized with a 10-6-4 mixture applied at the rate of 20 pounds
per 1000 square feet at the time of seeding. All slopes steeper than 3 horizontal
to 1 vertical shall be straw mulched in accordance with the State Standards.

Mulching shall be required in seeded area within 24 hours from time of seeding. Mulching
shall be in accordance with the State Specifications. Use of straw mulch on all
seeded areas unless otherwise approved or specified. Upon approval of the
Engineer, fragmented mulch may be substituted for straw mulch.

Unless otherwise specified, use jute mat mulch on sides, bottoms, and areas within 10
feet of ditches and swales.

This item shall be paid for at the contract unit price per SQUARE YARD.
300.04 Protection of Work

Surplus excavated material not needed for backfill shall be promptly removed from the site to
locations provided by the Contractor. The cost of removal and disposal of all unsuitable
excavated material including pavement and surplus material shall be incidental to the contract
price. The waste excavated material shall not be deposited on public or private property unless
the Contractor first obtains the written permission from the property owner or the authorized
representative of the appropriate public agency.

300.05 Cleanup

At the time of final inspection of work, but before acceptance, the Contractor will clean by
sweeping and/or washing all paved areas affected by construction leaving them in a clean
condition free of defacement or strains. All debris, rubbish, excess materials, tools, and
equipment will be removed from the landscaped area.

300.06 Guaranty

In addition to the guarantees specified in the General Conditions, the Contractor shall provide a
guaranty from the planting contractor and countersigned by the general contractor that the
work shall be true to name and size and in a vigorous growing condition. All shrubs and trees
shall be guaranteed for one growing cycle including one summer and one winter season, where
applicable.
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The Contractor shall guarantee the City of Zion that the seeding completed on this project will
germinate and produce a full crop of grass in all excavated or disturbed areas in areas directed
by the Director of Public Works. If said seeding does not take on whole or on part of this project,
then the Contractor shall re-seed those areas as determined by the Director of Public Works. The
cost of Seeding Guarantee shall be considered incidental to the cost of construction and no other
payment shall be made.

All necessary replacements of plants shall be made at the first succeeding planting season. Any

work damaged during the replacement operations shall be restored and all paved and sidewalk
areas cleaned.
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	SCHEDULE OF PRICES
	ARTICLE 2.  TIME OF COMPLETION
	PROOF OF INSURABILITY
	Labor Standards
	(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions hav...
	(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification of work performed, as specified in the applicable wage determination incorporated into the contract.
	(c) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required by subparagraph A.3.(ii)(b).
	(d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code.
	(iii) The contractor or subcontractor shall make the records required under subparagraph A.3.(i) available for inspection, copying, or transcription by authorized representatives of HUD or its designee or the Department of Labor, and shall permit such...
	4. Apprentices and Trainees.
	(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Depart...
	Special Equal Opportunity Provisions
	A. Activities and Contracts Not Subject to Executive Order 11246, as Amended (Applicable to federally assisted construction contracts and related subcontracts $10,000 and under)
	B. Executive Order 11245 - Section 202 Equal Opportunity Clause
	C. Section 503 of the Rehabilitation Act of 1973 Affirmative Action for Handicapped Workers
	D. Section 402 Veterans of the Vietnam Era – Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era
	E. Section 109 of the Housing and Community Development Act of 1974
	F. "Section 3" Compliance in the Provision of Training, Employment and Business Opportunities


	Bonding Requirements
	Certification of Compliance with Air & Water Acts
	TRAFFIC CONTROL
	SECTION 300


