

## Bid Results

### 2021 Water Main Replacement

Opened: September 29, 2020 – 10:00 a.m.

Award Date: October 20, 2020

COMPANY	BASE BID	ALTERNATE 1	ALTERNATE 2	ALTERNATE 3
Engineer's Estimate	\$536,000.00	\$964,100.00	\$619,775.00	\$1,047,875.00
BOLDER CONTRACTORS	<b>\$438,835.00</b>	\$846,905.00	<b>\$515,275.00</b>	\$920,845.00
MAURO SEWER CONSTRUCTION	\$439,925.00	\$829,890.00	\$535,975.00	\$918,745.00
PATNICK CONSTRUCTION	\$447,315.00	<b>\$824,232.00</b>	\$523,940.00	<b>\$898,345.00</b>
DK CONTRACTORS	\$450,492.00	\$841,014.00	\$525,314.00	\$917,952.00
COPENHAVER CONSTRUCTION	\$476,095.00	\$876,275.00	\$563,105.00	\$956,460.00
LENNY HOFFMAN EXCAVATING	\$483,192.00	\$901,625.00	\$585,284.00	\$1,004,462.00
BERGER EXCAVATING CONTRACTORS	\$549,994.08	\$1,051,377.02	\$661,429.08	\$1,145,222.02
CAMPANELLA & SONS, INC.	\$555,279.75	\$1,058,015.25	\$653,986.02	\$1,151,330.00
JOEL KENNEDY CONSTRUCTION CORP.	\$598,960.00	\$1,060,030.00	\$687,010.00	\$1,157,374.02
PAN-OCEANIC ENGINEERING, INC.	\$682,345.87	\$1,218,909.04	\$810,743.21	\$1,347,160.61

#### Lowest Bidders:

Base Bid: Bolder Contractors; \$438,835.00

Alternate 1: Patnick Construction; \$824,232.00

Alternate 2: Bolder Contractors; \$515,275.00

Alternate 3: Patnick Construction; \$898,345.00

**Alternate 3 Bid of \$898,345.00 was awarded to Patnick Construction.**